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INVITATION FOR BIDS 
 

National Disaster Management Authority, Islamabad intends to invite applications from reputed 

firms for Civil works as following:- 

 

S. # Description of item/ product 

1 Steel Frame Structured / Shed size 285 x 50 ft 

2 Car Parking Shed 1045 x 20 ft  

3 Civil work – Stone Pitching & Paint 

2. National Competitive Bidding (NCB) will be conducted in accordance with Single stage 

Two Envelop Bidding Procedure. 

3. Interested firms must be registered with Pakistan Engineering Council (C4 and above) with 

Income and Sales Tax Departments. Specialized in Steel frame / prefab structures.  

4. The bidding documents, specifications, instructions / terms & conditions may be 

downloaded from NDMA (www.ndma.gov.pk ). Pay order / Cheque of   Rs. 10,000/- (Non-refundable) 

in favor of Director (Admin), NDMA should be deposited at the time of submission of documents / 

bids as tender fee. 

5. All bids must be accompanied by a Bid Security in the amount of 5% of total contract 

value or an equivalent amount in a freely convertible currency in the form of bank guarantee on bid 

security form or in the form of deposit at call or from a foreign bank duly counter guaranteed by a 

scheduled bank of Pakistan or an insurance company at least AA rating from PACRA/JCR in favor 

of Employer. 

6. Employer reserves the right to accept or reject any tender as per PPRA rules or accept the 

whole or part of tender or increase or decrease the quantity. 

7. The documents must be reached the undersigned before 1000 hours on 14 June 2025 which 

will be opened in the presence of bidders on same day NDMA, HQ at 1100 hours. 

 
Director Admin 

National Disaster Management Authority (NDMA) 

Main Murree Road 

Islamabad 

051-9030907 

 

 

 

http://www.ndma.gov.pk/
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INSTRUCTIONS TO BIDDERS 
 

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the 

Contract and will cease to have effect once the contract is signed.) 

A.  GENERAL 
 

IB.1  Scope of Bid 

 

1.1 The Employer as defined in the Bidding Data Sheet hereinafter called “the Employer” 

wishes to receive bids for the construction and completion of works as described in these 

Bidding Documents, and summarized in the Bidding Data Sheet hereinafter referred to as 

the “Works”. 

 

1.2 The successful bidder will be expected to complete the Works within the time specified 

in Appendix-A to Bid. 

 

IB.2 Source of Funds 

 

2.1 The Employer has applied for/received a loan/credit from the source (s) indicated in the 

Bidding Data Sheet in various currencies towards the cost of the project specified in the 

Bidding Data Sheet and it is intended that part of the proceeds of this loan/credit will be 

applied to eligible payments under the Contract for which these Bidding Documents are 

issued. 

 

IB.3 Eligible Bidders 

 

3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 

 

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to the 

value of the Works. 

 
 

IB.4 One Bid per Bidder 

 

4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. 

A bidder who participates in more than one bid (other than alternatives pursuant to 

Clause IB.16) will be disqualified. 

 

IB.5 Cost of Bidding 

 

5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids and the Employer will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

 

 

 



Instruction to Bidders 

 

 
 

ITB-2 

IB.6 Site Visit 

 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and 

obtain for themselves on their own responsibility all information that may be necessary 

for preparing the bid and entering into a contract for construction of the Works. All cost 

in this respect shall be at the bidder’s own expense. 

 

6.2 The bidders and any of their personnel or agents will be granted permission by the 

Employer to enter upon his premises and lands for the purpose of such inspection, but 

only upon the express condition that the bidders, their personnel and agents, will release 

and indemnify the Employer, his personnel and agents from and against all liability in 

respect thereof and will be responsible for death or personal injury, loss of or damage to 

property and any other loss, damage, costs and expenses incurred as a result of such 

inspection. 

 

B. BIDDING DOCUMENTS 
 

IB.7 Contents of Bidding Documents  

 

7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause IB.9. 

  

1. Instructions to Bidders. 

2. Bidding Data Sheet. 

3.         General Conditions of Contract, Part-I(GCC).  

4. Particular Conditions of Contract, Part-II(PCC). 

5. Specifications – Special Provisions. 

6. Specifications – Technical Provisions. 

7. Form of Bid & Appendices to Bid. 

8. Bill of Quantities (Appendix-D to Bid). 

9. Form of Bid Security. 

10. Form of Contract Agreement. 

11. Forms of Performance Security and Mobilization Advance Guarantee/Bond and 

Form of Indemnity Bond for Secured Advance 

12. Drawings. 

 

 

7.2 The bidders are expected to examine carefully the contents of all the above documents. 

Failure to comply with the requirements of bid submission will be at the Bidder’s own 

risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the 

requirements of the Bidding Documents will be rejected. 
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IB.8 Clarification of Bidding Documents 

 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding 

Documents may notify the Employer in writing at the Employer’s address indicated in 

the Invitation for Bids. The Employer will respond to any request for clarification which 

he receives earlier than 28 days prior to the deadline for submission of bids. 

 Copies of the Employer’s response will be forwarded to all purchasers of the Bidding 

Documents, including a description of the enquiry but without identifying its source. 

 

IB.9 Amendment of Bidding Documents 

 

9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the Bidding Documents by issuing addendum. 

 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1 

hereof and shall be communicated in writing to all purchasers of the Bidding Documents. 

Prospective bidders shall acknowledge receipt of each addendum in writing to the 

Employer. 

 

9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may extend the deadline for submission of 

bids in accordance with Clause IB.20 

 

C. PREPARATION OF BIDS 
 

IB.10 Language of Bid 

 

10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder 

and the Employer shall be in the bid language stipulated in the Bidding Data Sheet and 

Particular Conditions of Contract. Supporting documents and printed literature furnished 

by the bidders may be in any other language provided the same are accompanied by an 

accurate translation of the relevant parts in the bid language, in which case, for purposes 

of evaluation of the bid, the translation in bid language shall prevail. 

 

IB.11 Documents Comprising the Bid  

 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one called the 

Technical Bid and the other the Price Bid, containing the documents listed in Bidding 

Data Sheet under the heading of IB 11.1 A & B respectively.  Both envelopes to be 

enclosed together in an outer single envelope called the Bid. Each bidder shall furnish all 

the documents as specified in Bidding Data Sheet 11.1 A & B. 
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11.2 Bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into 

by all partners.  Alternatively, a Letter of Intent to execute a Joint Venture Agreement in 

the event of a successful bid shall be signed by all partners and submitted with the bid, 

together with a copy of the proposed agreement. The role to be played by each partner to 

be specified therein. Bids submitted by a joint venture of two (2) or more firms shall 

comply with the following requirements: 

 

(a) In case of a successful bid, the Form of JV Agreement shall be signed so as to be 

legally binding on all partners within 7 days of the receipt of letter of acceptance 

failing which the contract and the letter of acceptance shall stand void and 

redundant.  

(b) One of the joint venture partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the joint venture partners; 

(c) The partner-in-charge shall always be duly authorized to deal with the Employer 

regarding all matters related with and/or incidental to the execution of Works as 

per the terms and Conditions of JV Agreement and in this regard to incur any and 

all liabilities, receive instructions, give binding undertakings and receive 

payments on behalf of the joint venture; 

(d) All partners of the joint venture shall at all times and under all circumstances be 

liable jointly and severally for the execution of the Contract in accordance with 

the Contract terms and a statement to this effect shall be included in the 

authorization mentioned under Sub-Para (b) above as well as in the Form of Bid 

and in the Form of JV Agreement (in case of a successful bid); and 

(e) A copy of JV agreement shall be submitted before signing of the Contract, stating 

the conditions under which JV will function, its period of duration, the persons 

authorized to represent and obligate it and which persons will be directly 

responsible for due performance of the Contract and can give valid receipts on 

behalf of the joint venture, the proportionate participation of the several firms 

forming the joint venture, and any other information necessary to permit a full 

appraisal of its functioning. The JV Agreement shall be made part of the contract. 

No amendments / modifications whatsoever in the joint venture agreement shall 

be agreed to between the joint venture partners without prior written consent of 

the Employer. 

 

11.3 The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal including a 

statement of work methods, equipment, personnel, schedule and any other information as 

stipulated Bidding Forms, in sufficient detail to demonstrate the adequacy of the 

Bidders’ proposal to meet the work requirements and the completion time referred to in 

Sub-Clause 1.2 hereof.   

 

IB.12 Bid Prices 

 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole of 

the Works as described in IB 1.1 hereof, based on the unit rates and / or prices submitted 

by the bidder. 

 

 



Instruction to Bidders 

 

 
 

ITB-5 

 

12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by a bidder will not be paid for 

by the Employer when executed and shall be deemed covered by rates and prices for 

other items in the Bill of Quantities. 

 

 

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for any 

other cause, as on the date 28 days prior to the deadline for submission of bids shall be 

included in the rates and prices and the total Bid Price submitted by a bidder. 

Additional / reduced duties, taxes and levies due to subsequent additions or changes in 

legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General 

Conditions of Contract Part-I. 

 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 70 of the 

Conditions of Contract. The bidders shall furnish the prescribed information for the price 

adjustment formulae in Appendix C to Bid and shall submit with the bids such other 

supporting information as required under the said clause. 

 

 

IB.13 Currencies of Bid and Payment 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A 

bidder expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside the Employer’s country (referred to as the “Foreign Currency 

Requirements”) shall indicate the same in Appendix-B to Bid. The proportion of the Bid 

Price (excluding Provisional Sums) needed by him for the payment of such Foreign 

Currency Requirements either (i) entirely in the currency of the Bidder’s home country 

or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a bidder 

expecting to incur expenditures in a currency or currencies other than those stated in (i) 

and (ii) above for a portion of the foreign currency requirements, and wishing to be paid 

accordingly, shall indicate the respective portions in his bid. 

 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be the TT & 

OD Selling Rates published or authorized by the State Bank of Pakistan prevailing on the 

date 28 days prior to the deadline for submission of bids. For the purpose of payments, 

the exchange rates used in bid preparation shall apply for the duration of the Contract. 

 

IB.14 Bid Validity 

 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the Date 

of Bid Opening specified in Clause IB.23. 
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14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the    

Employer may request that the bidders extend the period of validity for a specified 

additional period which shall in no case be more than the original bid validity period. 

The request and the responses thereto shall be made in writing. A bidder may refuse the 

request without forfeiting his Bid Security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the validity of his 

Bid Security for the period of the extension, and in compliance with Clause IB.15 in all 

respects. 

 

IB.15 Bid Security 

 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the 

Bidding Data Sheet in Pak Rupees or an equivalent amount in a freely convertible 

currency. 

 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or a 

Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly 

counter guaranteed by a Scheduled Bank in Pakistan in favor of the Employer valid for a 

period 28 days beyond the Bid Validity date. 

 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non-responsive. 

 

15.4  The bid securities of unsuccessful bidders will be returned as promptly as possible, but 

not later than 28 days after the expiration of the period of Bid Validity. 

 

15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished 

the required Performance Security and signed the Contract Agreement. 

 

15.6 The Bid Security may be forfeited: 

 

(a) If the bidder withdraws his bid except as provided in IB 22.1; 

(b) If the bidder does not accept the correction of his Bid Price pursuant to IB 27.2 

hereof; or 

(c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) Furnish the required Performance Security;  

  (ii) Sign the Contract Agreement, or                                           

(iii)       Furnish the required JV agreement within 7 days of the receipt of letter   

                         of acceptance. 
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IB.16 Alternate Proposals by Bidder 

 

16.1 Should any bidder consider that he can offer any advantages to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to his 

bid to be submitted in strict compliance with the Bidding Documents, submit any 

Alternate Proposal(s) containing (a) relevant design calculations; (b) technical 

specifications; (c) proposed construction methodology; and (d) any other relevant 

details / conditions, provided always that the total sum entered on the Letter of Price Bid 

shall be that which represents complete compliance with the Bidding Documents. The 

technical details and financial implication involved are to be submitted in two separate 

sealed envelopes as to be followed in main bid proposals. 

 

 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Employer as the basis for the award of Contract to such bidder. 

 

IB.17 Pre-Bid Meeting 

 

17.1 The Employer may, on his own motion or at the request of any prospective bidder(s), 

hold a pre-bid meeting to clarify issues and to answer any questions on matters related 

to the Bidding Documents. The date, time and venue of pre-bid meeting, if convened, is 

as stipulated in the Bidding Data Sheet. All prospective bidders or their authorized 

representatives shall be invited to attend such a pre-bid meeting. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 

Employer not later than seven (7) days before the proposed pre-bid meeting. 

 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies 

given, will be transmitted without delay to all purchasers of the Bidding Documents. 

Any modification of the Bidding Documents listed in IB 7.1 hereof, which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause IB.9 and not through the minutes 

of the pre-bid meeting.  

 

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

 

IB.18 Format and Signing of Bid 

 

 

18.1 Bidders are particularly directed that the amount entered on the Letter of Price Bid shall 

be for performing the Contract strictly in accordance with the Bidding Documents. 

 

18.2 All appendices to Bid are to be properly completed and signed. 

 

 

 

 

 

 



Instruction to Bidders 

 

 
 

ITB-8 

 

18.3 No alteration is to be made in the Letters of Price and Technical Bids nor in the 

Appendices thereto except in filling up the blanks as directed. If any such alterations be 

made or if these instructions be not fully complied with, the bid may be rejected. 

 

18.4 The Bidder shall prepare one original of the Technical Bid and one original of the Price 

Bid comprising the Bid as described in Bidding Data Sheet against IB 11 and clearly 

mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID”. In 

addition, the Bidder shall submit two (2) copies of the Bid and clearly mark each of 

them “COPY.” In the event of any discrepancy between the original and the copies, the 

original shall prevail. 

 

18.5 The original and all copies of the Bid shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Bidder. This authorization 

shall consist of a written confirmation as specified in the Bidding Data Sheet and shall 

be attached to the bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the Bid, except 

for unamended printed literature, shall be signed or initialed by the person signing the 

bid. 

 

18.6 Any amendments such as interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the bid. 

 

18.7 Bidders shall indicate in the space provided in the Letter of Technical and Price Bids,  

their full and proper addresses at which notices may be legally served on them and to 

which all correspondence in connection with their bids and the Contract is to be sent. 

 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 

D. SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE BIDDING   
PROCEDURE 

 

IB.19  Sealing and Marking of Bids 

 

19.1     Each bidder shall submit his bid as under: 

 

 

 (a) ORIGINAL and each copy of the Bid shall be separately sealed and put in 

separate envelopes and marked as such. 

 

(b) The envelopes containing the ORIGINAL and copies will be put in one sealed    

envelope and addressed / identified as given in IB 19.2 hereof.  

 

(c) The technical bid should comprise of documents listed in IB11.1 (A) & the price 

bid should comprise of documents listed in IB 11.1 (B) which shall be placed in 

separate envelopes in accordance with IB 11.1. 
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19.2     The inner and outer envelopes shall: 

 

(a) Be addressed to the Employer at the address provided in the Bidding Data Sheet; 

 

(b) Bear the name and identification number of the contract as defined in the Bidding 

Data Sheet; and 

 

(c) Provide a warning not to open before the time and date for bid opening, as 

specified in the Bidding Data Sheet. 

 

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall 

indicate the name and address of the bidder to enable the bid to be returned unopened in 

case it is declared “late” pursuant to Clause IB.21 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid. 

 

IB.20 Deadline for Submission of Bids 

 

20.1       (a) Bids must be received by the Employer at the address specified no later than the 

time and date stipulated in the Bidding Data Sheet. 

 

(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery of 

bids. No claims will be entertained for refund of such expenses. 

 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed bid 

package. 

 

(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger. 

 

20.2 The Employer may, at his discretion, extend the deadline for submission of      Bids by 

issuing an amendment in accordance with Clause IB.9,  in which case all rights and 

obligations of the Employer and the bidders previously subject to the original deadline 

will thereafter be subject to the deadline as extended. 

 

IB.21 Late Bids 

 

21.         (a) Any bid received by the Employer after the deadline for submission of   bids   

prescribed in Clause IB.20 will be returned unopened to such bidder.  
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(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 

office shall not be accepted as an excuse for failure to deliver a bid at the proper 

place and time. It shall be the bidder’s responsibility to determine the manner in 

which timely delivery of his bid will be accomplished either in person, by 

messenger or by mail. 

 

IB.22 Modification, Substitution and Withdrawal of Bids 

 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 

that the modification, substitution or written notice of withdrawal is received by the 

Employer prior to the deadline for submission of bids. 

 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with the 

outer and inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” 

or “WITHDRAWAL” as appropriate. 

 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except in 

accordance with IB 22.1 and 27.2. 

 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified in the Form of Bid may result in 

forfeiture of the Bid Security in pursuance to Clause IB.15. 

 

E         BID OPENING AND EVALUATION FOR SINGLE STAGE TWO 

ENVELOPE BIDDING PROCEDUR 
 

IB. 23 Bid Opening 

 

23.1 The Employer will open the Technical Bids in public at the address, date and time 

specified in the Bidding Data Sheet in the presence of Bidders` designated 

representatives and anyone who choose to attend. The Price Bids will remain unopened 

and will be held in custody of the Employer until the specified time of their opening. 

             

23.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelope with the corresponding bid shall not be opened, but returned to the Bidder. No 

bid withdrawal shall be permitted unless the corresponding Withdrawal Notice contains a 

valid authorization to request the withdrawal and is read out at bid opening. 

 

23.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner 

envelopes containing the Substitution Technical Bid and/or Substitution Price Bid shall 

be exchanged for the corresponding envelopes being substituted, which are to be 

returned to the Bidder unopened. Only the Substitution Technical Bid, if any, shall be 

opened, read out, and recorded. Substitution Price Bid will remain unopened in 

accordance with IB 23.1. No envelope shall be substituted unless the corresponding  
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Substitution Notice contains a valid authorization to request the substitution and is read 

out and recorded at bid opening. 

 

23.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid 

and/or Price Bid shall be modified unless the corresponding Modification Notice 

contains a valid authorization to request the modification and is read out and recorded at 

the opening of Technical Bids. Only the Technical Bids, both Original as well as 

Modification, are to be opened, read out, and recorded at the opening. Price Bids, both 

Original and Modification, will remain unopened in accordance with IB 23.1. The 

Bidders’ representatives who are present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not invalidate the contents and effect 

of the record. A copy of the record shall be distributed to all Bidders. 

 

23.5 Other envelopes holding the Technical Bids shall be opened one at a time, and the 

following read out and recorded: 

 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a Bid Security, if required; and 

(d) Any other details as the Employer may consider appropriate. 

 

No Bid shall be rejected at the opening of Technical Bids except for late bids, in 

accordance with IB 21.1. Only Technical Bids read out and recorded at bid opening, 

shall be considered for evaluation. 

 

Preliminary Examination of Technical Bids  

 

23.6   a)     The Employer shall first examine qualification and experience Data as per appendix 

M and N submitted by the Bidder. The technical proposal examination of those 

bidders only shall be taken in hand who meet the minimum requirement as 

mentioned in appendix M and N. Only substantially responsive qualification shall 

be considered for further evaluation. 

 

b) The Employer shall examine the Technical Bid to confirm that all the documents 

have been provided, and to determine the completeness of each document 

submitted. 

 

23.7 The Employer shall confirm that all the documents and information have been provided 

for evaluation of Technical bid as required under these bidding documents. 

 

23.8 At the end of the evaluation of the Technical Bids, the Employer will invite only those 

bidders who have submitted substantially responsive Technical Bids and who have been 

determined as being qualified for award to attend the opening of the Price Bids.  
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The date, time, and location of the opening of Price Bids will be advised in writing by 

the Employer. Bidders shall be given reasonable notice for the opening of Price Bids. 

 

23.9 The Employer will notify Bidders in writing who have been rejected on the grounds of 

their Technical Bids being substantially non-responsive to the requirements of the 

Bidding Document and return their Price Bids unopened before inviting others, who are 

determined as being qualified, to attend the opening of Price Bids. 

 

23.10 The Employer shall conduct the opening of Price Bids of all Bidders who submitted 

substantially responsive Technical Bids, publically in the presence of Bidders` 

representatives who choose to attend at the address, date and time specified by the 

Employer. The Bidder’s representatives who are present shall be requested to sign a 

register evidencing their attendance. 

 

23.11 All envelopes containing Price Bids shall be opened one at a time and the following read 

out and recorded: 

(a) The name of the Bidder; 

(b) Whether there is a modification or substitution; 

(c) The Bid Prices, including any discounts and alternative offers; and 

(d) Any other details as the Employer may consider appropriate. 

Only Price Bids and discounts, read out and recorded during the opening of Price Bids 

shall be considered for evaluation. No Bid shall be rejected at the opening of Price Bids. 

 

23.12 If this Bidding Document allows Bidders to quote separate prices for different contracts, 

and the award to a single Bidder of multiple contracts, the methodology to determine the 

lowest evaluated price of the contract combinations is that which is most economical to 

the Employer. 

 

IB.24 Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation and comparison of bid 

and recommendations for the award of a contract shall not be disclosed to bidders or any 

other person not officially concerned with such process before the announcement of bid 

evaluation report which shall be done at least ten 10 days prior to issue of Letter of 

Acceptance. The announcement to all Bidders will include table(s) comprising read out 

prices, discounted prices, price adjustments made, final evaluated prices and 

recommendations against all the bids evaluated. Any effort by a bidder to influence the 

Employer’s processing of bids or award decisions may result in the rejection of such 

bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written complaint not 

later than fifteen (15) days after the  announcement of the bid evaluation report. However 

mere fact of lodging a complaint shall not warrant suspension of the procurement 

process. 
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IB.25 Clarification of Bids 

 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at 

his discretion, ask any bidder for clarification of his bid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing but no change in 

the price or substance of the bid shall be sought, offered or permitted except as required 

to confirm the correction of arithmetic errors discovered by the Employer in the 

evaluation of the bids in accordance with Clause IB.28. 

 

25.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the 

Employer’s request for clarification, its bid may be rejected. 

 

IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid is 

substantially responsive to the requirements of the Bidding Documents. 

 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has been 

properly signed; (iii) is accompanied by the required Bid Security; (iv) Includes signed 

Integrity Pact where required as per clause IB.35  and (v) conforms to all the terms, 

conditions and specifications of the Bidding Documents, without material deviation or 

reservation. A material deviation or reservation is one (i) which affect in any substantial 

way the scope, quality or performance of the Works; (ii) which limits in any substantial 

way, inconsistent with the Bidding Documents, the Employer’s rights or the bidder’s 

obligations under the Contract; (iii) adoption/rectification whereof would affect unfairly 

the competitive position of other bidders presenting substantially responsive bids. Only 

substantially responsive bid shall be considered for further evaluation. 

 

26.3  If a bid is not substantially responsive, it may not subsequently be made responsive by 

correction or withdrawal of the non-conforming material deviation or reservation. The 

Employer may, however, seek confirmation/ clarification in writing which shall be 

responded in writing. 

 

IB.27 Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

 

(a) Where there is a discrepancy between the amounts in figures and in 

words, the amount in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will govern, unless in the opinion of the Employer there is an 

obviously gross misplacement of the decimal point in the unit rate, in 

which case the line item total as quoted will govern and the unit rate will 

be corrected. 
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27.2 The amount stated in the Letter of Price Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and with the 

concurrence of the bidder, shall be considered as binding upon the bidder. If the bidder 

does not accept the corrected Bid Price, his Bid will be rejected, and the Bid Security 

shall be forfeited in accordance with IB.15.6 (b) hereof. 

 

IB.28 Evaluation and Comparison of Bids 

 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause IB.26. 

 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 

by adjusting the Bid Price as follows: 

 (a) Making any correction for errors pursuant to Clause IB.27; 

 

 

(b) Excluding Provisional Sums and the provision, if any, for contingencies 

in the Summary Bill of Quantities, but including competitively priced Day 

work; and 

(c) Making an appropriate adjustment for any other acceptable variation or 

deviation. 

 

28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in 

Bid evaluation. 

 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may 

require the bidder to produce detailed price analyses for any or all items of the Bill of 

Quantities to demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analyses, the Employer 

may require that the amount of the Performance Security set forth in Clause IB.32 be 

increased at the expense of the successful bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful bidder under the 

Contract. 

 

F. AWARD OF CONTRACT 
 

IB.29 Award 

 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the 

bidder whose bid has been determined to be substantially responsive to the 

Bidding Documents and who has offered the lowest evaluated Bid Price, 

provided that such bidder has been determined to be eligible in accordance with 

the provisions of Clause IB.3 and qualify pursuant to IB 29.2. 
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29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or prima 

facie evidence of any defect in bidder’s capacities, may require the  bidders to provide 

information concerning their professional, technical, financial, legal or managerial 

competence whether already pre-qualified or not: 

 

  Provided that such qualification shall only be laid down after  recording reasons in 

writing. They shall form part of the records of that bid evaluation report. 

 

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any 

Bid, and to annul the bidding process and reject all bids, at any time prior to award of 

Contract, without thereby incurring any liability to the affected bidders or any 

obligation except that the grounds for rejection of all bids shall upon request be 

communicated to any bidder who submitted a bid, without justification of grounds. 

Rejection of all bids shall be notified to all bidders promptly. 

             

IB.31 Notification of Award 

 

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing (“Letter of   Acceptance”) that his 

Bid has been accepted. This letter shall name the sum which the Employer will pay the 

Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Conditions of Contract 

called the “Contract Price”). 

 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other 

bidder shall be permitted. 

 

31.3 The notification of award and its acceptance by the bidder will constitute the formation 

of the Contract, binding the Employer and the bidder till signing of the formal Contract 

Agreement. 

  

31.4 Upon furnishing by the successful bidder of a Performance Security, the Employer will 

promptly notify the other bidders that their Bids have been unsuccessful and return their 

bid securities. 

 

IB.32 Performance Security 

 

32.1 The successful bidder shall furnish to the Employer a Performance Security in the form 

and the amount stipulated in the Bidding Data Sheet and the Conditions of Contract 

within a period of 28 days after the receipt of Letter of Acceptance. 
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32.2 Failure of the successful bidder to comply with the requirements of IB.32.1 or IB.33 or 

IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of 

the Bid Security. 

 

IB.33 Signing of Contract Agreement 

 

33.1     Within 14 days from the date of furnishing of acceptable Performance Security under the 

Conditions of Contract, the Employer will send the successful bidder the Contract 

Agreement in the form provided in the Bidding Documents, incorporating all agreements 

between the parties. 

 

33.2 The formal Agreement between the Employer and the successful bidder shall be 

executed within 14 days of the receipt of the Contract Agreement by the successful 

bidder from the Employer. 

 

IB. 34 General Performance of the Bidders 

 

The Employer reserves the right to obtain information regarding performance of the 

bidders on their previously awarded contracts/works. The Employer may in case of 

consistent poor performance of any Bidder as reported by the employers of the 

previously awarded contracts, interalia, reject his bid and/or refer the case to the Pakistan 

Engineering Council (PEC). Upon such reference, PEC in accordance with its rules, 

procedures and relevant laws of the land take such action as may be deemed appropriate 

under the circumstances of the case including black listing of such Bidder and debarring 

him from participation in future bidding for similar works. 

 

IB.35 Integrity Pact 

 

 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the 

Bidding Documents for all Federal Government procurement contracts exceeding 

Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-

responsive.  

 

IB.36 Instructions not Part of Contract 

 

Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid or 

the Contract Documents 
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Bidding Data Sheet 

 

The following specific data for the Works to be bidded shall complement, amend, or supplement 

the provisions in the Instructions to Bidders.  Wherever there is a conflict, the provisions herein 

shall prevail over those in the Instructions to Bidders. 

1.1 Name and address of the Employer:  

 

Project Manager/ NDMA   

NDMA HQ Opposite Margalla Town Murree Road, Islamabad. 

 

1.2 Name of the Project & Summary of the Works: 

 

Project: Construction of Multi-purpose Shed, Car parking Shed and Allied Civil works 

 

Summary of the Works: 

T. # Description of item/ product 

1 Steel Frame Structured / Shed size 285 x 50 ft 

2 Car Parking Shed 1045 x 20 ft  

3 Civil work – Stone Pitching & Paint 

 

 

2.1 Name of the Borrower/Source of Financing/Funding Agency: 

 

Department Fund 

 

2.2 Amount and type of financing: 

 

 Local 

 

3.1 Eligible Bidders 

 

a. Duly licensed by Pakistan Engineering Council (PEC) in the category C4 & above 

with specialization code CE10, BC 01, EE 11.   

 

8.1 Time limit for clarification: 

 

Minimum number of days to seek clarification by the prospective bidder may be inserted 

as 2 days. 

BDS-2 

 

10.1  Bid language: 

 

English should be used in bidding. 

 

11.1 (A) The Bidder shall submit with its Technical Bid the following documents:  

 



Bidding Data Sheet 

 

 
 

(a)    Letter of Technical Bid       

(b)    Bid Security                                                               (IB.15) 

(c)    Written confirmation authorizing the signatory  

       of the Bid to commit the Bidder                               (IB.18.5) 

(d)   Pending litigation information 

(e)   Special Stipulations (as filled by the  Employer)     (appendix –A) 

(f)   Proposed Construction Schedule                               (appendix –E) 

(g)   Method of Performing the Work                               (appendix –F) 

(h)   Availability of Critical Equipment                            (appendix –G) 

(i)   Construction Camp and Housing Facilities             (appendix –H) 

(j)   List of Sub-contractors (as required)                         (appendix –I) 

(k)   Organization Chart for Supervisory Staff                (appendix –K) 

(l)   Integrity Pact                                                               (appendix –L) 

(m)   Financial Competence and Access to financial      (appendix –M) 

   Resources 

(n)   Past Performance, Current Commitment, 

     Qualification and Experience                                     (appendix –N) 

 

11.1(B) The Bidder shall submit with its Price Bid the following documents:  

 

(a) Letter of Price Bid  

(b) Foreign Currency Requirements                                (appendix –B) 

(If required and only in case of International Bidding)                                            

(c) Price Adjustment under Clause 70                           (appendix –C) 

(d) Bill of Quantities                                                       (appendix –D) 

(e) Estimated Progress Payments                                    (appendix –J) 

 

 

12.5 Discount Offered by the Bidder 
 

Any discount offered by the Bidder on its quoted prices, shall only be considered if such 

discount is either shown on the duly filled-in, signed and stamped Form of Bid or on the 

Summary Page of the Priced Bill of Quantities (BOQ). In case of any discrepancy or 

difference in the rate or amount of discount mentioned on the Form of Bid (as duly filled-

in and signed), and on the Summary Page of the Prices BOQ, the discount shown on the 

Priced BOQ shall prevail. 

 

Discount, if offered, through a separate letter of discount submitted with the Bid, will not 

be entertained and shall be considered null & void. 



Bidding Data Sheet 

 

 
 

BDS-3 

 

13.1 Delete the text of Sub-clause 13.1 and replace with the text; “Bidders are required to 

quote entirely in Pak. Rupees”. 

 

 

14.1 Period of Bid Validity: 

 

15 days. 

 

15.1 Amount of Bid Security: 

 

5% of Contract Amount  

 

15.2 Bid Security: 

 

The bid security shall be, at the option of the bidder, in the form of deposit at Call or a 

Bank Guarantee issued by a scheduled Bank in Pakistan or an insurance company at 

least AA rating from PACRA/ JCR in favour of Employer valid for a period 28 days 

beyond the Bid Validity date.  

 

17.1 Venue, time, and date of the pre-Bid meeting: 

 

NDMA HQ Opposite Margalla Town Murree Road, Islamabad. 

Date : 14 June 2025  Time: 11:00 hours 

In case of any change the same shall be intimated through invitation letter/notice/fax or 

through telephone. 

 

17.2 Not latter then 02 days 

 

18.4 Number of copies of the Bid to be completed and returned: 

One original and two copies  

There shall be no discrepancy between ORIGINAL & COPY 

 

19.2(a) Employer's address for the purpose of Bid submission: 

 

Office of Project Manager, NDMA HQ Opposite Margalla Town Murree Road, 

Islamabad. 

 

19.2(b) Name and Number of the Contract: 

 

 Construction of Multi-purpose Shed, Car Parking Shed and allied Civil works at NDMA 

HQ, Islamabad 
 

20.1(a) Deadline for submission of bids: 

 

Deadline for Submission of bid 14 June 2025.  at 1000 hours, in case of any change the 

same shall be intimated through invitation letter/notice. 
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23.1 Venue, time, and date of Bid opening: 

 

Venue: Office of the Project Manager, NDMA HQ Opposite Margalla Town Murree 

Road, Islamabad. 

Date & Time: 14 June, 2025 at 11:00 hours 

 

29. Award: 

In addition to the provisions of Sub-clause 29.2, the criteria given in clause IB-11 will be 

applied for award. Further, the scope of project may be reduced or increases keeping in 

view the availability of funds.    

 

32.1 Standard form and amount of Performance Security acceptable to the Employer: 

 

The successful bidder shall provide Performance Security to the Employer in the 

prescribed form. The said Security shall be furnished or caused to be furnished by the 

successful bidder within 14 days after the receipt of the Letter of Acceptance. The 

Performance Security shall be of an amount equal to 10% of the Contract Price stated in 

the Letter of Acceptance. Such Security shall, at the option of the bidder, be in the form 

of either (a) bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee 

from a bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank in 

Pakistan or (c) an insurance company having atleast AA rating from PACRA/JCR from 

its office situated in Islamabad.  
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Letter of Technical Bid 
 

 

 Date:  ..............................................  

Bid Reference No: Construction of Multi-purpose shed, Car Parking Shed and Allied 

Civil Works 
 

 

To: ................................................................................................................................................  

 

 

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (IB) 9; 

 

(b) We offer to execute and complete in conformity with the Bidding Documents the 

following Works:   

  

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period 

of 30 days from the date fixed for the bid submission deadline in accordance with 

the Bidding Documents, and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period; 

 

(d) As security for due performance of the under takings and obligations of our bid, we 

submit here with a Bid security, in the amount specified in Bidding Data Sheet, 

which is valid (at least) 28 days beyond validity of Bid itself. 

 

 

(e) We are not participating, as a Bidder or as a subcontractor, in more than one bid in 

this bidding process, other than alternative offers submitted in accordance with IB16 

(as applicable) .  
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(f) We agree to permit Employer or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them 

audited by auditors. This permission is extended for verification of any information 

provided in our Technical Bid which comprises all documents enclosed herewith in 

accordance with IB.11.1 of the Bidding Data Sheet. 

 

 

 

 

Name  .....................................................................................................................................  

In the capacity of  ..................................................................................................................  

Signed  ...................................................................................................................................  

 ...............................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  ...........................................................  

Date  ....................................................................................................................................... 

 ...............................................................................................................................................  

Address…………………………………………………………………………………..    
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Letter of Price Bid 
 

 

 Date:  ..............................................  

Bid Reference No: Construction of Multi-purpose shed, Car Parking Shed and Allied 

Civil Works 
 

To: ................................................................................................................................................  

 

 

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (IB)9; 

 

 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:   

 

 

 

(c) The discounts offered and the methodology for their application are:   

 

 

 

(d) Our Bid shall be valid for a period of …….. days from the date fixed for the bid 

submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that 

period; 

 

 

(e) If our Bid is accepted, we commit to obtain a performance security in accordance 

with the Bidding Documents; 
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(f) We understand that this bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal contract is prepared and executed and we do hereby declare that the Bid is 

made without any collusion, comparison of figures or arrangement with any other 

bidder for the Works. 

 

(g) We understand that you are not bound to accept the lowest evaluated bid or any 

other bid that you may receive. 

 

(h) We agree to permit Employer or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them 

audited by auditors. This permission is extended for verification of any information 

provided in our Technical Bid which comprises all documents   enclosed herewith 

in accordance with IB.11.1 of the Bidding Data Sheet. 

 

(i) If awarded the contract, the person named below shall act as Contractor’s     

Representative. 

 

Name  .....................................................................................................................................  

In the capacity of  ..................................................................................................................  

Signed  ................................................................................................................................... 

 ...............................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  ...........................................................  

Date  .......................................................................................................................................  

Address…………………………………………………………………………………..    
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Appendix-A to Bid: Special Stipulations 
Clause 

Conditions of Contract 

 

1. 
Engineer’s Authority to issue Variation in  

emergency 
2.1 

15% of the Contract Price stated in the 

Letter of Acceptance. 

2. Law applicable 5.1(b) 
The law to be applied is the law of 

Islamic Republic of Pakistan 

3. Amount of Performance Security 10.1 
10% of Contract Price stated in the 

Letter of Acceptance. 

4. Time for Furnishing Programme 14.1 
Within 15 days from the date of receipt 

of Letter of Acceptance. 

5. Minimum amount of Third Party Insurance 23.2 
Rs.30,000 per occurrence with number 

of occurrences unlimited. 

6. Time for Commencement 41.1 

Within 14 days from the date of receipt 

of Engineer’s Notice to Commence 

which shall be issued within fourteen 

(14) days after signing of Contract 

Agreement. 

7. Time for Completion 
43.1, 

48.2 

90 days (3 months) from the date of 

receipt of Engineer’s Notice to 

Commence. 

8. a) Amount of Liquidated Damages 47.1 

0.1% for each day of delay in 

completion of the Works subject to a 

maximum of 10% of Contract Price 

stated in the Letter of Acceptance. 

 
b) Amount of interim Liquidated 

Damages 
47.3 Half of provision of clause 47.1 

9. Defects Liability Period 49.1 
365 Days from the effective date of 

Taking Over Certificate. 

10. Percentage of Retention Money 60.2 
5 % of the amount of Interim Payment 

Certificate. 

11. Limit of Retention  Money 60.2 
5 % of Contract Price stated in the 

Letter of Acceptance. 

12. 
Minimum amount of Interim Payment 

Certificates (Running Bills) 
60.2 Rs. 5.00 Million 

13. 

Time of Payment from delivery of 

Engineer’s Interim Payment Certificate to 

the Employer. 

60.10 15 days  

14. Mobilization Advance  60.12 
20 % of Contract Price as stated in the 

Letter of Acceptance. 
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Appendix-B to Bid: Foreign Currency Requirements 
 

 

NOT USED 
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Appendix-C to Bid: Price Adjustment under Clause 70 of Conditions of 
Contract 

                                  

 
Not Applicable/ Clause Deleted 
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Appendix-D to Bid: Bill of Quantities 
 

A. Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given 

to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work executed and measured by the Contractor and verified by the Engineer 

and valued at the rates and prices entered in the priced Bill of Quantities, where 

applicable, and otherwise at such rates and prices as the Engineer may fix in accordance 

with provisions of the Contract. 

 

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the Contract include all costs of Contractor’s plant, labour ,  

supervision, materials,  execution, insurance, profit, taxes and duties, together with all 

general risks, liabilities and obligations set out or implied in the Contract. Furthermore 

all duties, taxes and other levies payable by the Contractor under the Contract, or for any  

other cause, as on the date 28 days prior to deadline for submission of Bids, shall  be 

included in the rates and prices and the total Bid Price submitted by the Bidder. 

 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the Contractor will have 

failed to enter a rate or price shall be deemed to be covered by other rates and prices 

entered in the Bill of Quantities. 

 

5. The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the priced Bill of Quantities, and where no items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the related items 

of the Works. 

 

6. General directions and description of work and materials are not necessarily repeated nor 

summarised in the Bill of Quantities. References to the relevant sections of the Bidding 

Documents shall be made before entering prices against each item in the priced Bill of 

Quantities. 

 

7. Provisional sums included and so designated in the Bill of Quantities shall be expended 

in whole or in part at the direction and discretion of the Engineer in accordance with 

Sub-Clause 58.2 of Part I, General Conditions of Contract. 
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Appendix-D to Bid 
 

BILL OF QUANTITIES 

 

B. Work Items 

 

1. The Bill of Quantities contains the following Bills and Schedule: 

       

Summary Bill of Quantities  

 

U. # Description of item/ product 

1 Steel Frame Structured / Shed size 285 x 50 ft 

2 Car Parking Shed 1045 x 20 ft  

3 Civil work – Stone Pitching & Paint 

 

 

  

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 

 

(Separate Volume-II) 
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Appendix-E to Bid: Proposed Construction Schedule 
 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be 

completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as 

Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be 

specified herein) showing the sequence of work items and the period of time during which he 

proposes to complete each work item in such a manner that his proposed programme for 

completion of the whole of the Works and parts of the Works may meet Employer’s completion 

targets in days noted below and counted from the date of receipt of Engineer’s Notice to 

Commence (Attach sheets as required for the specified form of Construction Schedule): 

 

 

 Description     Time for Completion 

 

 a) Whole Works    _______________ days 

 

 b) Part-A (Civil Work)   _______________days (If applicable) 

 

 c) Part-B (Plumbing Work)  _______________days (If applicable) 

 

 d) Part-C (Electrical Work)  _______________days (If applicable) 

 

 e) Part-D (External Work)  _______________days (If applicable) 
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Appendix-F to Bid: Method of Performing the Work 

 

The Bidder is required to submit a narrative outlining the method of performing the Work. The 

narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 

office accommodation, provision for maintenance and for storage, communications, 

security and other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site. 

 

4. Quality control / Quality assurance measures to be adopted including procedures to be 

followed for carrying out all tests required under specifications. 
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Appendix-G to Bid: List of Major Equipment – Related Items 

 

The Bidder will provide a list of all major equipment and related items, under separate heading 

for items owned, to be purchased or to be arranged on lease by him to carry out the Works. The 

information shall include make, type, capacity, and anticipated period of utilization for all 

equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet 

all requirements of the Specifications.  

LIST OF MAJOR EQUIPMENT 
 

 

Owned 

Purchased 

or Leased 

Description 

of Unit 

(Make, 

Model, 

Year) 

Capacity 

HP 

Rating 

Condition Present 

Location or 

Source 

Date of 

Delivery 

at Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

 

a.  Owned 

 

 

 

      

 

b. To be 

Purchased 

 

 

 

      

 

c. To be 

arranged on 

Lease 
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Appendix-G to Bid 

 

      Equipment: 
 

      The bidder shall plan the concrete work using batching plant.  The Bidder must demonstrate that 

it has the batching plant which shall be made available at project site.  

The bidder must demonstrate that it has the key equipment listed hereafter: 

 

No. 

PLANT/EQUIPMENT 

Equipment 

Type and 

Characteristics 

Total 

Nos. 

available  

Under 

Utilization  

on other 

projects, if 

applicable 

Nos. waiting 

to be shifted 

to new 

project(s) 

Min. Number 

Required for this 

Project 

1      

2      

3      

4      

5      

6      
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Appendix-H to Bid: Construction Camp and Housing Facilities 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 

description of his construction camp’s facilities and staff housing requirements. 

 

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 

systems, and sewerage system including all fittings, pipes and other items necessary for 

servicing the Contractor’s construction camp. 

 

The Bidder shall list or explain his plans for providing these facilities for the service of the 

Contract as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

 

3. Construction of Facilities 

 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc.). 

 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this 

activity). 
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Appendix-H to Bid 

 

5. Other Items Proposed (Security services, etc.). The Contractor should mention here what 

are his proposed environmental measures for the project as per EPA rules like treatment 

of wastewater and water quality etc. The Contractor shall submit a detailed EMP 

(Environmental Management Plan) to describe how materials are removed from site and 

disposed off at a safe location, prevention for the contamination of ground and surface 

water in neighboring areas etc. including remedial measures for adoption.  

 

6. Detail of testing Lab with testing equipment etc.  

 



Letters of Technical/ Price Bid & Appendices to Bid 

 

 
 

A-12 

Appendix-I to Bid: List of Subcontractors 

 

Not Applicable 
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Appendix-J to Bid 

 

ESTIMATED PROGRESS PAYMENTS 

 

Bidder’s estimate of the value of work which would be executed by him during each of the 

periods stated below, based on his Programme of the Works and the Rates in the Bill of 

Quantities, expressed in thousands of Pakistani Rupees: 

 

 

Quarter/ Year/ Period Amounts 

(Rs.) 

1 2 

Ist Month  

2nd Month  

3rd Month  

………….  

………….  

………….  

………….  

………….  

………….  

Bid Price  
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Appendix-K to Bid: Organization Chart for the Supervisory Staff and Labour 
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Appendix-L to Bid: Integrity Pact 
 

      DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

       PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 

 Contract No.________________ Dated __________________ 

 Contract Value: ________________ 

 Contract Title: _________________ 

 

………………………………… [Name of Supplier] hereby declares that it has not obtained or 

induced the procurement of any contract, right, interest, privilege or other obligation or benefit 

from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any 

other entity owned or controlled by GoP through any corrupt business practice. 

 

 Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that 

it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given 

or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either 

directly or indirectly through any natural or juridical person, including its affiliate, agent, 

associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 

commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee 

or otherwise, with the object of obtaining or inducing the procurement of a contract, right, 

interest, privilege or other obligation or benefit in whatsoever form from GoP,  except that which 

has been expressly declared pursuant hereto. 

 

 [Name of Supplier] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not 

taken any action or will not take any action to circumvent the above declaration, representation 

or warranty. 

 

 [Name of Supplier] accepts full responsibility and strict liability for making any false declaration, 

not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose 

of this declaration, representation and warranty. It agrees that any contract, right, interest, 

privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice 

to any other rights and remedies available to GoP under any law, contract or other instrument, be 

voidable at the option of GoP. 

 

 Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] 

agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt business 

practices and further pay compensation to GoP in an amount equivalent to ten time the sum of 

any commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as 

aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, 

privilege or other obligation or benefit in whatsoever form from GoP. 

 

 

 Name of Employer: ………………   Name of Contractor: ………… 

 Signature: ………………………..   Signature: …………………… 

   [Seal]       [Seal]  
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Appendix-M to Bid: Financial Competence and Access to Financial   
Resources 

 

The financial position of the bidder shall be checked as per following details: 

 

1. SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES: 

 

“The Bidder must demonstrate access to, or availability of, financial resources such as 

liquid assets, unencumbered real assets, lines of credits, and other financial means, other 

than any contractual advance payments, to meet the financial requirements of the 

contract in the amount of his bid. As a minimum the Bidder must show that his 

resources, in term of at least his latest years working capital and line of credits, will be 

adequate to cover an amount equivalent to his bid price and current work commitments 

i.e. 

 

[5 x working capital + Project specific lines of credit*– 40% of current contract 

commitments] > Bid price. 

 

Working capital is the difference between current assets and current liabilities and 

measures the firm’s ability to generate cash in the short term.” 

 

*Any line of credit indicated for this (tendered) project needs to have been certified by 

the Bank and the said certificate is enclosed with this Appendix.  
 

2. AVERAGE ANNUAL CONSTRUCTION TURNOVER 

 

 

Criteria 

Bidders’ to list their certified yearly 

turnover for last 3 years 

 

Minimum average annual 

construction turnover of Pak 

Rupees 150 Million. Calculated 

as total certified payments 

received for contracts in progress 

or completed, within the last 3   

years. 
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Appendix-N to Bid: Past Performance, Current Commitment, Qualification And 
Experience 

 

1) General Construction Experience  

Requirement Bidder to 

Provide details 

Role 

Fast track working (90 days >  PKRs 100 

Million) experience under construction 

contracts in the role of contractor, 

subcontractor, or management contractor for 

at least the last 3 years prior to the bid 

submission deadline. 

  

 

2) Contracts of Similar Size and Nature 

Requirement Bidder to 

provide specific 

details 

Role 

Participation as contractor, management 

contractor, or subcontractor, in at least one 

(1) Contract within the last 3 years, with a 

value of at least Rs. 200 Million that has been 

successfully or is substantially completed on 

fast track basis and that are similar to the 

proposed works. The similarity shall be based 

on the physical size, complexity, methods, 

technology or other characteristics as 

indicated in these Bidding Documents. 

  

 

3) Personnel 

 

The Bidder must demonstrate that it has the personnel for the key positions that meet the 

following requirements: 

 

No. Position 

Total 

No in 

the 

Firm 

Minimum 

requirement 

for the 

Project* 

Total Work 

Experience 

[years] 

Nos. 

already 

posted 

on other 

projects 

Nos. being 

allocated 

for this 

project 

Professional 

credits 

points* 

1        

2        

3        

4        

5        
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Appendix-N to Bid 

4) Data regarding past performance and present commitment of the Bidders: 

 

Present Commitment 

Sr No. 

Name of 

ongoing 

project(s) 

Name of 

Employer 

Date of Progress 

Remarks 

regarding 

delays if 

applicable 

Satisfactory 

performance 

certificate 

from 

employer 

(Minimum  

requirement) 

Start Completion 
%Age as 

planned 

%Age at 

actual 

1.         

2.         

3.         

4.         

5.         

6.         

         

 

Number of projects that a bidder can undertake to construct as per PEC works by laws is 

aggregate Professional Credit Points (PCPs) authorized for a category of licensee divided by 

the PCP of construction and capital cost of single project under consideration.  

For example C-3 category contractor should have a minimum of 15 PCPs as per table ‘A’ 

below from the Bye Laws/S.R.O. 568(I)/87 at all times and the PCP of individual project 

(costing say 100 million rupees) is 5 calculated on the basis of 1 PCP for every 20 million 

project cost. It means the contractor can have ongoing projects up to 3 (15 ÷ 5) number of 

this size. 

   

Table A:- 

Contractor’s 

Category 
 

Limit of 

Construction  

Cost of 

Project 
(Million 

rupees ) 

Average 

annual 

value of 

work for 

last 3 years 

(million 

rupees) 

Largest 

project 

value 

during last 

5 years 

(Million 

rupees) 

Paid up 

capital or 

net/capital 

worth 

(million 

rupees) 

Minimum 

requirement 

of 

professional 

credit points 

(PCP credit) 

C-3 Up to 100 10 20 5 15 

 

The evaluation of the personnel shall be carried out as per PEC Engineering Bye Laws 1987 and 

review his qualification accordingly. PCP/ minimum requirement of staff required for the 

contractor’s works in hand should be in accordance with the provisions of PEC’s works 

byelaws. For example, subject to the other conditional points and limits, a single registered 

Engineer is given 1 PCP for each year of experience in the construction and operation of 

engineering works (subject to a minimum of 10 PCPs and maximum of 30 PCPs). The 

contractor setup has to meet the minimum PCP requirements all time during the currency of the 
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Appendix - O to Bid: List of Approved Manufacturers 
 

(The manufacturer references provided here below are indicative of minimum quality and 

specifications required for such materials. Any other manufacturer items having at least the same 

quality and specifications are acceptable subject to the approval of the Employer/Engineer).   

 

The Contractor should note that only material from those manufacturers specified in the             

list of approved manufacturers shall be allowed to be used on this Project. The Contractor shall 

submit literature/catalogue/samples etc. of all the items from each of the specified manufacturer 

to the Engineer who shall then decide and approve the sample and the manufacturer. Where the 

item involves any finishes such as paints, external coasting, etc.      The Contractor shall erect 

mock-up samples of the specified manufacturers for the selection and approval of the Engineer. 

 

The responsibility lies with the Contractor for establishing the genuineness of any 

material/product/item for its make and origin as specified below:- 

 

Sr.No. Item  Manufacturer(s) / Supplier(s) 
 

CIVIL WORKS 
 

1. Sand  Lawarancepur 

2. Crushed Stone / Aggregate   Margalla  

3. PCC Blocks  Source as approved by the “Engineer”. 

4. Steel Reinforcement  The Contractor must provide a certification 

from the concerned Steel Mill that the steel 

reinforcement has been manufactured from 

Pakistan Steel Mill Billet and should 

conform to the Technical Specifications. 

5. Paints & Varnish i. 

ii. 

ICI Dulux 

Burger Robbialac  

6. Hardware Stays and Handles i. 

ii. 

iii. 

Pistol 

Sitara 

Milas 

7. Glass for Doors or Windows  Ghani or best quality locally available as 

approved by the Engineer. 

8. False Ceiling   DONG FENG BOARD (DFB Gypsum)             

or Approved Equivalent. 

9. Porcelain / Ceramic Tiles  Master, Sonex   

10. Vitrified Tiles   National Tiles or as approved by the 

Engineer. 
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Sr.No. Item  Manufacturer(s) / Supplier(s) 

 

PLUMBING WORKS 

1. G.I PIPES i. 

ii. 

IIL 

Jamal 

 

2. Pipes and Fitting in 

Polypropylene Random (PPR) 

i. 

ii. 

Dadex (Polydex),  

Beta 

 

3. G.I Pipes (Specials) i. 

ii. 

HE China 

TG China 

 

4. Gate Valves and Sluice Valves  i. 

ii. 

Anwar 

Mughal  

 

5. Cast Iron (Spun) Pipes & 

Fittings and Fixtures 

i. 

ii. 

Alpine 

Teepu 

 

6. Asbestos Pipe i. 

ii. 

Dadex 

Ravi 

7. UPVC Pipes and Fittings i. 

ii. 

Dadex,  

Beta 

 

8. RCC Pipes  As per Technical Specifications and as 

approved by the Engineer. 
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Sr.No. Item  Manufacturer(s) / Supplier(s) 

ELECTRICAL WORKS 

1. Light Fixture i. 

ii. 

iii. 

 

Philips 

Fast 

Sun Light 

  

2. Cables and Wires i. 

ii. 

iii. 

 

Pakistan Cables 

Newage Cables 

Fast Cables 

 

3. PVC Conduit Accessories  i. 

ii. 

Dadex  

Beta 

 

4. Steel Conduit & Accessories  i. 

ii. 

iii. 

Hilal Industries 

IIL 

Victory 

 

5 Fans i. 

ii. 

iii.. 

 

Pak 

Yunas 

Asia 

6 MCCB, MCB’s i. Schneider, Fuji (imported) 
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ii. 

iii. 

iv. 

v. 

vi. 

vii. 

viii. 

 

Marlin Gerlin (France) 

Mitsubishi (Japan) 

Bosch (Germany) 

Legrand (France) 

Siemens (Germany)   

Teraski  (Japan)        

Hager (France)         

 

7 Distribution Boards,  

Main and Sub-Main Panel Boards 

i. 

ii. 

iii. 

iv. 

v. 

vi. 

vii. 

viii. 

ix. 

x. 

Elmetec                     

Techman 

ITC                                              

Electrech 

JEI 

Fico 

PEL 

Siemens 

Alsthom 

Electromech 

8 Switches, Sockets etc. i. 

ii. 

iii. 

iv. 

 

Bosch                

Legrand 

Clipsal 

PPI 
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9 Back Boxes, Pull Boxes etc. i. 

ii. 

iii. 

iv. 

Bosch                  

Beta                     

Legrand 

Clipsal 

 

 

 

Authorized Signature and official Seal :   _______________________ 

 

___________________________________________________________ 

 

 

Name: ______________________________________________________ 

 

Date: _______________________________________________________ 
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FORMS 
 

BID SECURITY 

PERFORMANCE SECURITY 

CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE 

AND 

INDEMNITY BOND FOR SECURED ADVANCE 
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BID SECURITY 
(Bank Guarantee) 

 

Security Executed on _______________________________________________________ 

 (Date) 

Name of Surety (Bank) with Address: ________________________________________ 

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address _______________________________________ 

________________________________________________________________________ 

Penal Sum of Security Rupees . _____________________(Rs. _____________________) 

Bid Reference No. _______________________________________________________  

KNOW ALL  MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at 

the request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound 

unto ______________________________________________________ 

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well 

and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 

jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted 

the accompanying Bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the 

said Employer; and  

 

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder 

furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a 

foreign bank duly counter-guaranteed by a Scheduled  Bank in Pakistan, to the Employer, 

conditioned as under: 

 

(1)     that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Surety is hereby waived; 

 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after 

expiry of its validity or upon signing of the Contract Agreement; and 

 

(3)  that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said 

sum be paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction 

to Bidders for the successful Bidder's failure to perform. 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the 

prescribed form presented to him for signature enter into a formal Contract with the said 

Employer in accordance with his Bid as accepted and furnish within twenty eight  (28) days of 

his being requested to do so, a Performance Security with good and sufficient surety, as may be 

required, upon the form prescribed by the said Employer for the faithful performance and proper 

fulfilment of the said Contract or in the event of non-withdrawal of the said Bid  within the time 

specified for its validity then this obligation shall be void and of no effect, but otherwise to 

remain in full force and effect. 
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PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first written 

demand of the Employer (without cavil or argument) and without requiring the Employer to 

prove or to show grounds or reasons for such demand, notice of which shall be sent by the 

Employer by registered post duly addressed to the Surety at its address given above. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to 

furnish the requisite Performance Security within the time stated above, or has defaulted in 

fulfilling said requirements and the Surety shall pay without objection the said sum upon 

demand from the Employer forthwith and without any reference to the Principal (Bidder) or any 

other person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal 

on the date indicated above, the name and seal of the Surety being hereto affixed and these 

presents duly signed by its undersigned representative pursuant to authority of its governing 

body.      

                    SURETY (Bank) 

 

  

WITNESS:               Signature      

 

1.                   Name       

 

                      Title       

 

       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 

  

 

2.          

   

        __________________________ 

       Name, Title & Address     
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FORM OF PERFORMANCE SECURITY 
(Bank Guarantee) 

 

                                                                                             Guarantee 

No.____________________ 

                                                                                             Executed on 

_____________________ 

                     Expiry date   

_____________________ 

[Letter by the Guarantor to the Employer] 

 

Name of Guarantor (Bank) with address:_______________________________________ 

       (Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:____________________________________ 

________________________________________________________________________ 

Penal Sum of Security (express in words and figures)_____________________________ 

________________________________________________________________________ 

Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 

request of the said Principal we, the Guarantor above named, are held and firmly bound unto the 

__________________________________________________ (hereinafter called the Employer) 

in the penal sum of the amount stated above for the payment of which sum well and truly to be 

made to the said Employer, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted 

the Employer's above said Letter of Acceptance for ________ 

________________________________ (Name of Contract) for the _______________  
 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 

undertakings, covenants, terms and conditions of the said Documents during the original terms 

of the said Documents and any extensions thereof that may be granted by the Employer, with or 

without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly 

perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of 

any and all modifications of said Documents that may hereafter be made, notice of which 

modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise 

to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of 

Conditions of Contract are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of 

any liability attaching to us under this Guarantee that the claim for payment in writing shall be 

received by us within the validity period of this Guarantee, failing which we shall be discharged 

of our liability, if any, under this Guarantee. 
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We, ____________________________________ (the Guarantor), waiving all objections  and 

defences under the Contract, do hereby irrevocably and independently guarantee to pay to the 

Employer unconditionally, within twenty four hours without delay upon the Employer's first 

written demand without cavil or arguments and without requiring the Employer to prove or to 

show grounds or reasons for such demand any sum or sums up to the amount stated above, 

against the  Employer's written declaration that the Principal has refused or failed to perform the 

obligations under the Contract which payment will be effected by the Guarantor to Employer’s 

designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted 

in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up 

to the amount stated above upon first written demand from the Employer within twenty four 

hours, unconditionally and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its 

seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 

affixed and these presents duly signed by its undersigned representative, pursuant to authority of 

its governing body. 

 

         _______________ 

                     Guarantor (Bank) 

 Witness:  

 1. _______________________        Signature _______________ 

 

        _______________________        Name __________________ 

      Corporate Secretary (Seal) 

                   Title ___________________ 

 

 2.  _______________________ 

 

          _______________________   _______________________ 

      Name, Title & Address     Corporate Guarantor (Seal)   
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FORM OF CONTRACT AGREEMENT 
 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 

________________ day of__________(month) 20_____ between 

_______________________________________________________________________ 

(hereafter called the “Employer”) of the one part and 

_____________________________________ (hereafter called the “Contractor”) of the other 

part. 
 

WHEREAS the Employer is desirous that certain Works, viz _______________ should be 

executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 
 

NOW this Agreement witnesseth as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 

2. The following documents after incorporating addenda / Clarification as agreed or 

otherwise, if any, except those parts relating to Instructions to Bidders shall be deemed to 

form and be read and construed as part of this Contract, viz:  

 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Special Stipulations (Appendix-A to Bid); 

(e) The Particular Conditions of Contract – Part II; 

(f) The General Conditions – Part I; 

(g) The priced Bill of Quantities (Appendix-D to Bid); 

(h) The completed Appendices to Bid (B, C, E to O); 

(i) The Drawings; 

(j) The Specifications. 

(k) _____________________________ (any other)  

 

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy defects therein in conformity and in all respects 

with the provisions of the Contract. 
 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution 

and completion of the Works as per provisions of the Contract, the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the 

day, month and year first before written in accordance with their respective laws. 

 

 

Signature of the Contactor Signature of Employer 

______________________ _____________________ 

(Seal) (Seal) 

 

 

 

Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________________ 

 

(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE/BANK GUARANTEE 
 

Guarantee No._________________________ Date ______________________________ 

 

WHEREAS ______________(hereinafter called the 'Employer') has entered into a Contract for 

___________________________________________________________ 

(Particulars of Contract) 

with _________________ (hereinafter called the "Contractor'). 

 

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's 

request, an amount of Rupees _________________________ (Rs _________ ) which amount 

shall be advanced to the Contractor as per provisions of the Contract. 

 

AND WHEREAS,  the Employer has asked the Contractor to furnish Guarantee to secure the 

mobilization advance for the performance of his obligations under the said Contract. 

 

AND WHEREAS, ________________________________________________________ 
(Scheduled Bank in Pakistan)  

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 

Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said 

Guarantee. 

 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance 

for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of 

any of his obligations for which the advance payment is made, the Guarantor shall be liable to 

the Employer for payment not exceeding the aforementioned amount. 

 

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the 

part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written 

demand, payment shall be made by the Guarantor of all sums then due under this Guarantee 

without any reference to the Contractor and without any objection. 

 

This Guarantee shall remain in force until the advance is fully adjusted against payments from 

the Interim Payment Certificates of the Contractor or until 

_______________________________________whichever is earlier. 

   (Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

_______________________________________(Rs _______________________). 

 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 

aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments 

from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the 

aforesaid period of validity shall be deemed to be extended if on the above mentioned date the 

advance payment is not fully adjusted. 
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       GUARANTOR 

 

 

      1. Signature _________________ 

      2. Name  _________________ 

     3. Title  _________________ 

 

WITNESS 

 

1. ______________________ 

______________________ 

Corporate Secretary (Seal) 

 

2. _______________________   __________________________ 

(Name Title & Address)      Corporate Guarantor(Seal) 
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INDEMNITY BOND 
FOR SECURED ADVANCE 

            AGAINST MATERIALS BROUGHT AT SITE 

(ON RS.40 NONJUDICIAL STAMP PAPER) 

This Deed of Indemnity is issued by M/s. ____________________________________ 

__________________________________________________ (Name of the Contractor) in favour of 

M/s._____________________________________ (Name of the Employer).  

Whereas ______________________________  (hereinafter called the Employer) has paid the 

Secured Advance against the cost of material through any Bank or like agency by any other 

method by virtue of the terms of the contract existing between the parties. The details of the 

material and their price for which secured advance is being sought for the period 

_________________________________________till consumption of the material is as under:-  

1. ___________________ at Rs.__________________ per _________  = Rs. 

2. ___________________ at Rs.__________________ per _________  = Rs. 

3. ___________________ at Rs.__________________ per _________  = Rs. 

4. ___________________ at Rs.__________________ per _________  = Rs. 

 

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:  
I/We  ____________________________ of M/s.  ___________________________________  

do hereby indemnify M/s  _____________ for all losses due to thefts, arson, pilferage, loss due to 

flood and inundation, shortage, deterioration and depreciation etc. through any act of Man or 

God or slump in the Market of any or all the materials financed or paid by the Employer on our 

request for financing payment against material.  

I/We_________________________ shall indemnify ________________________ against any 

or all claims, action damages arising out of or resulting to the said material.   

I/We  ____________________________ further declare that we will faithfully abide by the 

above declaration and solemnly affirm that we will not remove, sell, pilferage any of the 

materials against which M/s  ___________ has paid us such a secured advance and will not pledge 

the same with any Bank, Finance Corporation, Firm, Company, Individual or the like agency or 

create any change whereon in any from what so ever.  

I/We _______________________________ do hereby also declare that in the event of my/our 

infringement of the declaration made above _______________ will be entitled to forfeit all such 

material and also proceed against me/us according to the relevant clause pertaining to breach of 

contract and further invoke the power or seek any remedies secured of _________________ 

under the contract Agreement signed with us or otherwise available under law.  

 

Place__________________    Dated _____________________________ 

 

Contractor _________________________  
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[Notes on the Conditions of Contract] 
 

The Conditions of Contract comprise two parts: 

 

(a) Part I - General Conditions of Contract 

(b) Part II - Particular Conditions of Contract  

 

Over the years, a number of “model” General Conditions of Contract have evolved. The one 

used in these Standard Bidding Documents was prepared by the International Federation of 

Consulting Engineers (Federation Internationale des Ingenieurs-Conseils, or FIDIC), and is 

commonly known as the FIDIC Conditions of Contract.(The used version is the fourth edition, 

1987, reprinted in 1992 with further amendments). 

 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit 

rate) type of contract, and cannot be used without major modifications for other types of 

contract, such as lump sum, turnkey, or target cost contracts. 

 

The standard text of the General Conditions of Contract chosen must be retained intact to 

facilitate its reading and interpretation by bidders and its review by the Client. Any amendments 

and additions to the General Conditions, specific to the contract in hand, should be introduced in 

the Particular Conditions of Contract. 

 

The use of standard conditions of contract for all civil Works will ensure comprehensiveness of 

coverage, better balance of rights or obligations between Employer and Contractor, general 

acceptability of its provisions, and savings in time and cost for bid preparation and review, 

leading to more economic prices. 

 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced. 

Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior 

consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract 

for reference purpose only which cannot be used by the users for preparing their bidding 

documents. The bidding document may include a purchased copy, the cost of which can be 

retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC 

Conditions of Contract can be referred to in the bidding documents, and the bidders are advised 

to obtain copies directly from FIDIC.* 

 

 

* Add the following text if the bidding documents, as issued, do not include a copy: 

 “Copies of the FIDIC Conditions of Contract can be obtained from: 

 FIDIC Secretariat  

 P.O. Box 86 

 1000 Lausanne 12 

 Switzerland 

e-mail: fidic.pub@fidic.org – FIDIC.org/book 

 



Particular Conditions of Contract 

 

 
 

 

 

FEDERATION INTERNATIONAL DES INGENIEURS-CONSEILS 
 

 

 

 

 

 

 

CONDITIONS OF CONTRACT 
 

FOR WORKS OF CIVIL 
 

ENGINEERING CONSTRUCTION 
  

PART-I GENERAL CONDITIONS OF CONTRACT 
 
 WITH FORMS OF TENDER AND AGREEMENT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 FOURTH EDITION 1987 

 Reprinted 1988 with editorial amendments 

 Reprinted in 1992 with further amendments 

 

 

 



Particular Conditions of Contract 

 

 
 

 

 

 

 

 

 
 

 
 

 

 

 

 

 

 

 

PART II: PARTICULAR CONDITIONS OF CONTRACT 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Particular Conditions of Contract 

 

 
 

 

TABLE OF CONTENTS 

 

 PART II  - PARTICULAR CONDITIONS OF CONTRACT  

  
 

Clause                                                          Title     Page 

   

1.1 Definitions PC-1 

2.1 Engineer’s Duties and Authority                                              PC-2 

2.2 Engineer’s Representative PC-3 

2.7 Engineer Not Liable PC-3 

2.8 Replacement of the Engineer PC-3 

4.3 

5.1 

Approval of Sub-Contractors 

Language(s) and Law 
PC-4    

PC-4 

5.2 Priority of Contract Documents PC-4 

6.6 Shop Drawings PC-4 

6.7 As-Built Drawings PC-5 

10.1 Performance Security PC-5 

10.4 Performance Security Binding on Variations and Changes PC-5 

14.1 Programme to be Submitted PC-7 

14.3 Cash Flow Estimate to be Submitted PC-8 

14.5 Detailed Programme and Monthly Progress Report PC-8 

15.2 Language Ability of Contractor’s Representative PC-9 

15.3 Contractor’s Representative PC-9 

16.3 Language Ability of Superintending Staff of Contractor PC-9 

16.4 Employment of Local Personnel PC-9 

18.1 

19.3 

Boreholes and Exploratory Excavation 

Safety Precautions 
PC-9 

PC-10 

19.4 Lighting Works at Night PC-10 

20.4 Employer’s Risks PC-10 

21.1 Insurance of Works and Contractor’s Equipment PC-11 

21.4 Exclusions PC-11 

25.5 Insurance Company PC-12 

31.3 Co-operation with Other Contractors PC-12 

34.2 Rates of Wages and Conditions of Labour PC-12 

34.3 Employment of Persons in the Service of Others PC-13 

34.4 Housing for Labour PC-13 

34.5 Health and Safety PC-13 

34.6 Epidemics PC-13 

34.7 Supply of Water     PC-13 

34.8 Alcoholic Liquor or Drugs PC-13 

34.9 Arms and Ammunition PC-14 

34.10 Festivals and Religious Customs PC-14 

34.11 Disorderly Conduct PC-14 

34.12 Compliance by Subcontractors PC-14 

35.2 Records of Safety and Health PC-14 



Particular Conditions of Contract 

 

 
 

TABLE OF CONTENTS 

 

PART II - PARTICULAR CONDITIONS OF CONTRACT 
 

                        

Clause                                                          Title     Page 

   

35.3 Reporting of Accidents                                                                                                                       PC-14 

36.6 Use of Pakistani Materials and Services PC-15 

41.1 Commencement of Works PC-15 

47.3 Bonus for Early Completion of Works  

48.2 Taking Over of Sections or Parts  

51.2 Instructions for Variations PC-16 

52.1 Valuation of Variations PC-16 

52.3 Variations Exceeding 15 per cent PC-17 

53.4 Failure to Comply PC-17 

54.3 Customs Clearance PC-17 

54.5 Conditions of Hire of Contractor’s Equipment PC-17 

59.4 Payments to Nominated Sub-contractors  

59.5 Certification of Payments & Nominated Subcontractors  

60.1 Monthly Statements PC-17 

60.2 Monthly Payments PC-17 

60.10 Time for Payment PC-18 

60.11 Secured Advance on Materials PC-18 

60.12 Financial Assistance to Contractor PC-19 

63.1 Default of Contractor  PC-19 

65.2 Special Risks PC-19 

67.3 Arbitration PC-20 

68.1 Notice to Contractor PC-20 

68.2 Notice to Employer and Engineer PC-20 

70.1 Increase or Decrease of Cost PC-20 

73.1 Payment of Income Tax PC-22 

73.2 Customs Duty & Taxes  PC-22 

74.1 Integrity Pact PC-23 

75.1 Termination of Contract for Employer’s Convenience PC-23 

76.1 Liability of Contractor PC-23 

77.1 Joint and Several Liability PC-23 

78.1 Details to be Confidential PC-24 

 

  



Particular Conditions of Contract 

 

 
 

PC-1 

PART II - PARTICULAR CONDITIONS OF CONTRACT 

 

1.1 Definitions 

 

(a)  (i) The Employer is: Project Manager, NDMA,  

 Address: NDMA HQ Opposite Margalla Town Muree Road, Islamabad. 

 (a)  (ii) Add the following text at the end: 

 “and who is duly registered with Pakistan Engineering Council in the appropriate 

category possessing valid registration.” 

 (a)  (iv) The Engineer is: Director General (NEOC), NDMA,   

 Address: NDMA HQ Opposite Margalla Town Muree Road, Islamabad. 

   

or any  other competent person appointed by the Employer, and notified to the 

Contractor,  to act in replacement of the Engineer. Provided always that except in cases 

of professional misconduct, the outgoing Engineers is to formulate his certifications/ 

recommendations in relation to all outstanding matters, disputes and claims relating to 

the execution of the Works during his tenure. 

 

The following paragraph is added: 

 

(a) (vi) “Bidder or Tenderer” means any person or persons, company, corporation,  

  firm or  Joint venture submitting a Bid or Tender. 

(b)       (i) The words “ if completed” appearing in the third line and at the end of the  

                        paragraph are deleted. 

 

(b) (v) The following is added at the end of the paragraph: 

 

 The word “Tender” is synonymous with “Bid” and the word “Tender 

Documents” with “Bidding Documents”. 

 

             The following paragraph is added: 

 (b) (vii)     The words between brackets “if any” are deleted. 

 

(b)       (viii)   Amend Part – I to read as under: 

“ Appendices to Tender” means Appendices A through M annexed to the Tender 

and forming part thereof. 

 

Through Part – I, the term ‘Appendix to Tender’ wherever appears in the text 

shall be replaced by the term “Appendices to Tender”. 

 

(b)        (ix) “Programme” means the programme to be submitted by the Contractor in        

Accordance with Sub-Clause 14.1 and any approved revisions thereto. 

(d) (iii) “Defects Liability Certificate” means the final certificate of completion of the           

                      Works issued by the Engineer certifying that the works have been completed and   

                      any defects therein have been remedied by the Contractor. 

 

(e) (i) The text is deleted and substituted with the following: 
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  “Contract Price” means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution and completion of the Works subject to such additions 

thereto or deductions there from as may be made and remedying of any  defects therein 

in accordance with the provisions of the Contract. 

 

  Add the following expression: 

 (h) “Project” means Construction of Multi-purpose shed, Car Parking Shed and Allied Civil 

Works 

 

2.1 Engineer's Duties and Authority 

 

 With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

  

 The Engineer shall obtain the specific approval of the Employer before carrying out his 

duties in accordance with the following Clauses:  

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

“Subcontracting”. 

 

(ii) Certifying additional cost determined under Sub-Clause 6.4, 12.2 & 42.2 

 

(iii) Any action under Sub-Clause 10.1, 10.3 and Sub-Clause 21.1, 21.2, 22.3 & 25.1 

“Insurance “. 

 

(iv) Any action under Sub Clause 40.2. 

 

(v) Any action under Clauses 44.1, 44.2 and 44.3. 

 

(vi) Any action under Clause 47.1 “Liquidated Damages for Delay” interim liquidated 

Damages for delay Clause 47.3. 

 

(vii) Issuance of “Taking Over Certificate” under Sub Clauses 48.1, 48.2 and 48.3. 

 

(viii) Issuing a Variation Order under Clause 51 except: 

 

a) In an emergency* situation, as stated here below, if such variation would 

increase the Contract Price by the amount stated in the Appendix-A to 

Bid. 

 

(ix) Fixing rates or prices under Sub Clause 52.2. 

 

(x) Extra payment as a result of Contractor’s claims under Sub Clauses 53.4 &53.5, 

including notifying acceptance of any principle relating to a particular claim by 

the contractor.   

 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment 

of Retention Money”. 
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(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

 

(xiv) Certifying additional payment under Sub Clauses 65.3 & 65.5. 

 

(xv) Release from performance  under the law under Sub Clause 66.1 

 

 (xvi)     Certifying additional clause under clause – 70. 

 * (If in the opinion of the Engineer an emergency occurs affecting the safety of life or of 

the Works or of adjoining property, the Engineer may, without relieving the Contractor 

of any of his duties and responsibilities under the Contract, instruct the Contractor to 

execute all such work or to do all such things as may, in the opinion of the Engineer, be 

necessary to abate or reduce the risk.  The Contractor shall forthwith comply with any 

such instruction of the Engineer.  The Engineer shall determine an addition to the 

Contract Price, in respect of such instruction, in accordance with Clause 52 and shall 

notify the Contractor accordingly, with a copy to the Employer.) 

 

2.1(c) The following words are added at the end of this Sub Clause. 

 “or to order any words involving delay or any extra payment by the Employer or to make 

any variation of or in the Works or the Contract.” 

 

2.2 Engineer’s Representative 
 

Add the following paragraph: 

 

 The Employer shall ensure that the Engineer’s Representative is a professional engineer 

as defined in the Pakistan Engineering Council Act 1975 (V of 1976). 

  The following Sub-Clauses 2.7 and 2.8 are added: 

 

2.7 Engineer Not Liable 
 

  Approval, reviews and inspection by the Engineer of any part of the Works does not 

relieve the Contractor from his sole responsibility and liability for the supply of 

materials, plant and equipment for construction of the Works and their parts in 

accordance with the Contract and neither the Engineer's authority to act nor any decision 

made by him in good faith as provided for under the Contract whether to exercise or not 

to exercise such authority shall give rise to any duty or responsibility of the Engineer to 

the Contractor, any Subcontractor, any of their representatives or employees or any other  

person performing any portion of the Works. 
 

2.8 Replacement of the Engineer 

 

 “If the Employer intends to replace the Engineer, the Employer shall, not less than 14 

days before the intended date of replacement, give notice to the Contractor, of the name, 

address and relevant experience of the intended replacement Engineer. The Employer 

shall not replace the Engineer with a person against whom the Contractor raises 

reasonable objection by notice to the Employer, with supporting particulars.” 
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4.1 The words “the Engineer” in the third line are deleted and the words “ the Employer” are 

substituted thereof. 

 

4.3 Approval of Sub - Contractors  
  Prior approval of Engineer shall be obtained for employment of sub-contractors if need for which full details of sub-contractor would be needed including resources available, key    Prior approval of Engineer 

Prior approval of Engineer shall be obtained for employment of sub-contractors if                              

need for which full details of sub-contractor would be needed including resources 

available, key  staff and past experience of the firm before accord of such an approval. 

  In the event of dispute between sub-contractor and main contractor, the contractor shall 

indemnify the Employer and Engineer against such dispute and resulting litigation. Also 

contractor shall not nominate employer and Engineers as “respondents” or “witness” in 

courts of law in process of their litigations. 

 

5.1 Language(s) and Law 

 

 (a) The Contract Documents shall be drawn up in the English language. 

 (b) The Contract shall be subjected to the Laws of Islamic Republic of Pakistan 

 

5.2 Priority of Contract Documents 

 

 The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with the 

following: 

 (1) The Contract Agreement; 

 (2) The Letter of Acceptance; 

 (3) The completed Form of Bid; 

 (4) Special Stipulations (Appendix-A to Bid); 

 (5) The Particular Conditions of Contract – Part II; 

 (6) The General Conditions – Part I; 

 (7) The completed Appendices to Bid (B, C, E to L); 

 (8) The Specifications;  

 (9) The priced Bill of Quantities (Appendix-D to Bid); 

 (10) The Drawings; 

 

In case of discrepancies between drawings, those of larger scale shall govern unless they 

are superseded by a drawing of later date regardless of scale. All Drawings and 

Specifications shall be interpreted in conformity with the Contract and these Conditions. 

Addendum, if any, shall be deemed to have been incorporated at the appropriate places in 

the documents forming the Contract. 
 
 Add the following Sub-Clauses: 

6.1     The words “Unless otherwise provided by the Contract” are added before the words “ the 

Drawings” at the beginning of the Sub-Clause.” 

 
6.6  Shop Drawings 
 

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection 
drawings applicable to this Contract as per provision of relevant Sub-Clause of the 
Contract. 



Particular Conditions of Contract 

 

 
 

 

PC-5 
 

Review and approval by the Engineer shall not be construed as a complete check but will 

indicate only that the general method of construction and detailing is satisfactory and that 

the Engineer’s review or approval shall not relieve the Contractor of any of his 

responsibilities under the Contract. 

 

6.7 As-Built Drawings 

  

            At the completion of the Works under the Contract, the Contractor shall furnish to the 

Engineer 6 copies and one reproducible of all drawings amended to conform with the 

Works as built. The price of such Drawings shall be deemed to be included in the 

Contract Price. 

 

7.2  Permanent Works Designed by Contractor 

 

  The following Para is added: 

 

(c) The design and construction drawings shall be provided by the  

Employer/Engineer. However., in case of any changes required in the 

design to meet the specific site requirements, the Contractor shall submit 

his proposal for such changes in the design, which will be implemented 

after necessary approval from the Employer/Engineer. 

 

 

10.1 Performance Security 

 

The text is deleted and substituted with the following: 

 

The Contractor shall provide Performance Security to the Employer in the prescribed 

form. The said Security shall be furnished or caused to be furnished by the Contractor 

within 14 days after the receipt of the Letter of Acceptance. The Performance Security 

shall be of an amount equal to 10% of the Contract Price stated in the Letter of 

Acceptance. Such Security shall, at the option of the bidder, be in the form of either (a) 

bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee from a bank 

located outside Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan or (c) 

an insurance company having atleast AA rating from PACRA/JCR.  

 

The cost of complying with requirements of this Sub-Clause shall be borne by the 

Contractor. 

 

  The following Sub-Clause10.4 is added: 

 

10.4 Performance Security Binding on Variations and Changes 

 

The Performance Security shall be binding irrespective of changes in the quantities or 

variations in the Works or extensions in Time for Completion of the Works which are 

granted or agreed upon under the provisions of the Contract. 
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11.1 This Sub-Clause is deleted and the following is substituted thereof: 

   

  The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and to have satisfied himself submitting his Tender as to: 

 

(i) the nature of the hydrological and climate conditions,  

(ii) the  grounds  and  sub-surface  conditions  (so far as it is practicable)  and  

having  

 taken into account any information in connection therewith which may have 

been provided by or on behalf of the Employer, provided the Contractor shall 

make his own interpretation thereof, 

  (iii) the form and nature of the Site, 

  (iv)  the extent  and nature of the work and materials necessary for the completion 

of the work including their factual availability and reached at site costs at the 

bid submission stages, 

  (v) the means of communication and access to the Site, 

  (vi)  the accommodation he may require, and, in general, shall be deemed to have 

obtained for himself all necessary information, subject as above mentioned, as 

to risks, contingencies and all circumstances which may influence of affect his 

Tender. 

 

12.1 After the word “Quantities” and the comma appearing in the third line, the following 

words as inserted: “and the schedule of rate and prices, if any”, 

 

12.2 This Sub-Clause is deleted and the following is substituted therefore: 

  If however during the execution of the works, the Contractor encounters artificial 

obstructions or physical conditions, other than climatic conditions or conditions due 

thereto, on the site, which obstructions or conditions could not, in his opinion, have been 

reasonably foreseen by an experienced contractor, the Contractor shall forthwith give 

notice thereof to the Engineer with a copy of the Employer, and if the Contractor is of 

the opinion that additional costs will be incurred as a result thereof, he shall, if he intends 

to make any claim for additional payment, give notice to the Employer as well as the 

Engineer specifying the artificial obstructions or physical conditions encountered, details 

or the anticipated effects thereof, the measures he is taking or proposing to take, together 

with an estimate of the costs thereof and the extent of the anticipated delay or 

interference with the execution of the works. Following receipt of such notice, the 

Engineer may, inter alia: 

 

  (a) Approve in writing such measures with or without modification, give written 

instructions as to how the artificial obstructions or physical conditions are to be 

dealt with. 

 

 12.3 No claim for additional costs in respect of artificial obstructions or physical conditions 

shall be  entertained unless notice as above mentioned has been served within the time 

specified in Clause 53.1. 
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12.4  To the extent that the Engineer is of the opinion that the whole or part of the aforesaid 

physical conditions or artificial obstruction could not reasonably have been foreseen by 

an experienced Contractor, the Engineer shall, after due consultation with the Employer 

and the Contractor, determine: 

 

   (a) Any extension of time to which the Contractor is entitled under Clause 44, and 

the amount of any costs which may have been reasonably incurred by the 

Contractor by reason of encountering such conditions or obstructions and to 

which the Contractor is entitled. 

 

13.1 The words between brackets “or his delegate” are deleted and the following is substituted 

therefore: 

 

  “or, subject to the limit of the authority conferred on them in accordance with Sub-

Clause 2.3 and 2.4, the Engineer’s Representative and his Assistants: 
 

13.2 If the contractor is of the opinion that any instruction by the Engineer under the Clause is 

such as would entitle him to additional payment on the grounds that such instruction is  

not within the purview of the Contract cannot be reconciled with its expressed or implied 

terms unless it is considered as a variation of the Contract, then, without prejudice to the 

obligation of the Contractor to comply with such instruction, the Contractor shall, 

immediately upon receipt of same, give notice to the Employer and the Engineer of his 

intention to claim additional payment and furnish, within 28 days from the date of issue 

of the instruction in question, particulars of such claim. Should the Contractor fail to 

comply with these requirements, he shall be deemed to have waived any claim arising 

from such instruction of the Engineer.  

 

14.1 Programme to be Submitted 

 

The Contractor shall submit two copies of the Program of Work referred to Clause 14.1 

before start of the works in the Mobilization period at site after detailed survey of site. 

The program shall be reviewed every three (3) months or earlier as required by Engineer 

and should include a chart of the principal quantities of the Works forecast for execution 

monthly, and an update schedule of payment expected to be made to the Contractor by 

the Employer. 

 

The program should be computerized and drawn on the critical path method identifying 

all items of work including the Temporary Works. Progress reporting by the Contractor 

should be supported on the monthly basis with an update analysis of the progress 

including a statement on items which are or are about become critical to the Progress of 

Works, along with proposal on how the Contractor intends to alleviate the situation. This 

record of revises program shall also be one of the bases of consideration for time 

extension if and when requested by the Contractor.  The contractor shall provide a 

licensed copy of the approved software with training of the staff and the Engineer for 

reviewing the submitted program within 28 days of award of the work at no extra cost. 
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14.3 Cash Flow Estimate to be Submitted 

 

The detailed Cash Flow Estimate shall be submitted within 14 days from the date of 

receipt of Letter of Acceptance 

 

 The following Sub-Clause 14.5 is added: 

 

14.5 Detailed Programme and Monthly Progress Report 

 

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed 

programme for the following: 

 

(1) Execution of Works; 

(2) Labour Employment; 

(3) Local Material Procurement; 

(4) Material Imports, if any; and 

(5) Other details as required by the Engineer. 

 

(b) During the  period  of the  Contract,  the  Contractor  shall  submit  to the Engineer not  

later than the 8th day of the following month, 10 copies each of Monthly Progress 

Reports covering: 
 

(1) A   Construction Schedule   indicating   the   monthly   progress   in 

percentage; 

(2) Description of all work carried out since  the  last  report;  The  actual  work 

compared to the original approval programme including production  rate or 

other data to interpret the actual progress 

(3) Description  of  the  work  planned  for  the  next 56  days sufficiently  detailed 

to enable the Engineer to determine his programme of inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress ;and 

(6) Information about problems and difficulties encountered, if any, and proposals 

to overcome the same. 

(7) Record of unexpected events, accidents etc. including the points that 

contractor ask or hope that Engineer to give explanation, decision or definition 

for relevant items. 

(8) Description   of   all   construction   material,  plant   and  equipment  available at 

site and then provide details of receipts for the month for  these items. 

 (c) During the period of the Contract, the Contractor shall keep a daily record of the work 

progress, which shall be made available to the Engineer as and when requested. The 

daily record shall include particulars of weather conditions, number of men working, 

deliveries of materials, quantity, location and assignment of Contractor’s equipment. 

 

 

 

 



Particular Conditions of Contract 

 

 
 

 

PC-9 
 

 The following Sub-Clauses 15.2 and 15.3 are added: 

 

15.2 Language Ability of Contractor’s Representative 

 

 The Contractor’s authorised representative shall be fluent in the English language. 

Alternately an interpreter with ability of English language shall be provided by the 

Contractor on full time basis. 

 

15.3 Contractor’s Representative 

 

  The Contractor’s authorised representative and his other professional engineers working 

at Site shall register themselves with the Pakistan Engineering Council. 

 

  The Contractor’s authorised representative at Site shall be authorised to exercise 

adequate administrative and financial powers on behalf of the Contractor so as to achieve 

completion of the Works as per the Contract. 

 

  The following Sub-Clauses 16.3 and 16.4 are added: 

 

16.3 Language Ability of Superintending Staff of Contractor 

 

A reasonable proportion of the Contractor's superintending staff shall have a working 

knowledge of the English language. If the Contractor’s superintending staff are not fluent 

in English language, the Contractor shall make competent interpreters available during 

all working hours in a number deemed sufficient by the Engineer. 

 

16.4 Employment of Local Personnel 

 

 The Contractor is encouraged, to the extent practicable and reasonable, to employ staff 

and labour from sources within Pakistan. 

 

  The following Sub-Clauses 19.3 and 19.4 are added: 

 

18.1 Borehole and Exploratory Excavation 

 

 The text of Sub-Clause is deleted and substituted by the following: 

 

 The building has been designed with assumed bearing capacities for various types of 

soil. These values should be verified by the Contractor before placement of foundation. 

The Contractor shall investigate the bearing capacity through the confirmatory 

geotechnical investigations and intimate the Engineer for review of the design, if 

required. All costs incurred in this regard be borne by the Contractor and cost thereof 

shall be deemed to have been included in the total price quoted by the Contractor. 
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 Add the following Sub-Clause. 

19.3 Safety Precautions 

 

  In order to provide for the safety, health and welfare of' persons, and for prevention of 

damage of any kind, all operations for the purposes of or  in connection with the Contract  

  shall be carried out in compliance with the Safety Requirements of the Government of 

Pakistan with such modifications thereto as the Engineer may authorise or direct and the 

Contractor shall take or cause to be taken such further measures and comply with such  

further requirements as  the Engineer may determine to be reasonably necessary for such 

purpose. 

 

 The Contractor shall make, maintain and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property, as the Engineer may from 

time to time prescribe. 

 

 

19.4 Lighting Work at Night 

 

In the event of work being carried out at night, the Contractor shall at his own cost, 

provide and maintain such good and sufficient light as will enable the work to proceed 

satisfactorily and without danger. The approaches to the Site and the Works where the 

night-work is being carried out shall be sufficiently lighted. All arrangement adopted for 

such lighting shall be to the satisfaction of the Engineer’s Representative. 

 

20.2 The words “rectify such loss or damages so that the Permanent Works conform” 

appearing in the fourth and fifth lines, are deleted and the following is substituted 

therefore. 

 

 “Repair and make good the same, so that, at completion ,the Permanent Works shall be 

in good order and condition and in conformity.” 

 

20.4 Employer’s Risks 

 
 The Employer’s risks are: 
 
 Delete the text and substitute with the following: 

 
(a) insofar as they directly affect the execution of the Works in Pakistan: 

 

(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 
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(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 
 

(b) loss or damage due to the use or occupation by the Employer of any Section or part of 

the Permanent Works, except as may be provided for in  the Contract; 

 

(c) loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible; and 
 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 

 

(i) could not have reasonably foreseen, or 

(ii) could  reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures: 

(a) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

(b) insure against. 

 (h)        Any operation of the forces of nature which could not reasonably have been foreseen by  

                       an experienced contractor or against which such contractor could not be reasonably  

                       expected to provide by taking precautionary measures or by way of insurance. 

 
 

21.1 Insurance of Works and Contractor’s Equipment 

 

 Add the following para (d) at the end: 

(d) Automobile liability insurance of all licensed vehicles  owned and  operated  on   

the Contract for a sum sufficient to provide their replacement at the Site.   

 

21.2 (a) The Employer and the Contractor, from the start of work at the Site until the date 

of issue of the relevant Taking – Over Certificate in respect of the works or any section 

or part thereof, as the case may be, against all loss or damages from whatsoever cause 

arising, other than the risks stated in Clause 24, provided , however, that with respect to 

the Employer’s risk defined in Paragraph (g) of Sub-Clause 20.4, such exclusion shall be 

limited to loss of or damage to any part of the works resulting from a cause solely due to 

a faulty design thereof provided by the Engineer, but shall not extend so any consequent 

loss of or damage to any other part of the works. 

 

21.4 Exclusions 
 
The text is deleted and substituted with the following: 

 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 

damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 
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 The following Sub-Clause 25.5 is added: 

25.5 Insurance Company 

 

 The Contractor shall be obliged to place all insurances relating to the Contract 

(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with 

either National Insurance Company of Pakistan or any other insurance company 

operating in Pakistan and acceptable to the Employer. 

 

 Costs of such insurances shall be borne by the Contractor. 

  

 The following Sub-Clause 31.3 is added: 

 

27.1 The words “by the Contractor or any of his Sub-Contractors” are inserted after the word 

“Site” in the second line. 

 

31.2 (1) The words “ other  contractor,  or  to  the  Employer  or   such   authority   

as aforementioned” are inserted after the words “by any such” in the first line of 

Sub-paragraph (b) of Sub-Clause 31.2. 

 

 (2) The words “other contractor or for the Employer or such authority 

aforementioned” are inserted after the words “any such” at the end of              

sub-paragraph (c). 

 

 (3) The last three lines of Sub-Contractor 31.2 are deleted and the following 

is substituted therefore: 

  “The Engineer shall determine an addition to the Contract Price in 

accordance with Clause 52 after consultation with the Employer and the 

Contractor. 

 

 

31.3 Co-operation with other Contractors 

 

 During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working  for the Employer at and in the vicinity of the Site and also shall 

provide adequate precautionary facilities not to make himself a nuisance to local 

residents and other contractors. 

 

  The following Sub-Clauses 34.2 to 34.12 are added: 

 

34.2 Rates of Wages and Conditions of Labour 

 

 The Contractor shall pay rates of' wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried out.  

In the absence of any rates of wages or conditions of labour so established, the 

Contractor shall pay rates of wages and observe conditions of labour which are not less 

favourable than the general level of wages and conditions observed by other employers 

whose general circumstances in the trade or in industry in which the Contractor is 

engaged are similar. 
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34.3 Employment of Persons in the Service of Others 

  

 The Contractor shall not recruit his staff and labour from amongst the persons in the 

services of the Employer or the Engineer; except with the prior written consent of the 

Employer or the Engineer, as the case may be. 

 

34.4 Housing for Labour 

 

 Save insofar as the Contract otherwise provides, the Contractor shall provide and 

maintain such housing accommodation and amenities as he may consider necessary for 

all his supervisory staff and labour, employed for the purposes of or in connection with 

the Contract including all fencing, electricity supply, sanitation, cookhouses, fire 

prevention, water supply and other requirements in connection with such housing 

accommodation or amenities.  On completion of the Contract, these facilities shall be 

handed over to the Employer or if the Employer so desires, the temporary camps or 

housing provided by the Contractor shall be removed and the Site reinstated to its 

original condition, all to the approval of the Engineer. 

 

34.5 Health and Safety 

 

 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour at all times throughout the period of the Contract.  The 

Contractor shall further ensure that suitable arrangements are made for the prevention of 

epidemics and for all necessary welfare and hygiene requirements. 

 

34.6 Epidemics 

 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply 

with and carry out such regulations, orders and requirements as may be made by the 

Government, or the local medical or sanitary authorities, for purpose of dealing with and 

overcoming the same. 

 

34.7 Supply of Water 

 

 The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his representative, 

adequate supply of drinking and other water for the use of his staff and labour. 

 

34.8 Alcoholic Liquor or Drugs 

  

 The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and 

Government Regulations or Orders for the time being in force, import, sell, give, barter 

or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such 

importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or labour. 
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34.9 Arms and Ammunition 

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any  

arms or ammunition of any kind or permit or suffer the same as aforesaid.              

 

34.10 Festivals and Religious Customs 

 

The Contractor shall in all dealings with his staff and labour have due regard to all 

recognised festivals, days of rest and religious and other customs. 

 

34.11 Disorderly Conduct 

 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst staff and labour and for the preservation of 

peace and protection of persons and property in the neighbourhood of the Works against 

the same. 

34.12 Compliance by Subcontractors 

 

  The Contractor shall be responsible for compliance by his Subcontractors of the 

provisions of this Clause. 

 

 The following Sub-Clauses 35.2 and 35.3 are added: 

 

35.2 Records of Safety and Health 

 

The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from time to 

time prescribe. 

 

35.3 Reporting of Accidents 

 

The Contractor shall report to the Engineer details of any accident as soon as possible 

after its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 

addition, notify the Engineer immediately by the quickest available means. 

36.4 Sub paragraph (a) of this Sub-Clause is amended to read as follow: 

 

 (a) “not so intended by or provided for in the Contract or reasonably required as 

aforesaid in sub-paragraph (a) of Sub-Clause 36.3”. 

36.5  Of the general conditions in Part I is renumbered as Sub-Clause 36.6. A new Sub-Clause 

36.5 is inserted as follows 

36.5  If the Engineer suspects that any materials, plant workmanship incorporated in any part 

or parts of the works may not be in accordance with the provisions of the Contract, he 

may require the contractor to carry out any test which in the opinion of the Engineer is 

necessary to verify the quality of such part or parts of the works and the cost of such test 

so required shall be borne by the Contractor if it shows that such part or parts of the  
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 works  are not in accordance with the provisions of the Contract. But if otherwise, Sub-

Clause 36.6 shall apply. 

 

 The following Sub-Clause 36.6 is added: 

36.6 Use of Pakistani Materials and Services 

 

The Contractor shall , so far as may be consistent with the Contract, make the maximum 

use of materials, supplies, plant and equipment indigenous to or produced or fabricated 

in Pakistan and services, available in Pakistan provided such materials, supplies, plant, 

equipment and services shall be of required standard. 

 

38.2 This Sub-Clause is deleted and the following substituted therefore :- 

The Contractor shall uncover any part or parts of the works, or make openings in or 

through the same as the Engineer may form time to time instruct and shall reinstate and 

make good such part of parts to the satisfaction of the Engineer. If any such part or parts 

have been covered up or put out of view after compliance with the requirements of             

Sub-Clause 38.1 and are found to be executed in accordance with the Contract, the 

Engineer shall, after consultation with the Employer and the Contractor, determine the 

amount of Contractor’s cost s in respect of such uncovering, making openings in or 

through, reinstating and making good the same, provided that the Contractor has, upon 

receipt of the Engineer’s order, and in any Engineer and the Employer of his intention to 

claim such expenses. In any other case all costs shall be borne by the Contractor. 

 

39.2     Add the following Para at the end of the Sub-Clause: 

The employer may initiate the case of encashment of performance guarantee with 

consultation of the Engineer to execute the remaining work on Risk and Cost of the 

Contractor. 

 

41.1 Commencement of Works 

 

      The text is deleted and substituted with the following: 

The Contractor shall commence the Works on Site within the period named in Appendix-

A to Bid from the date of receipt by him from the Engineer of a written Notice to 

Commence. Thereafter, the Contractor shall proceed with the Works with due expedition 

and without delay. 

 

The following Sub-Clause 47.3 is added: 

47.2 Reduction of Liquidated Damages  

Delete and replace the contents of Clause 47.2 with following: In case of non-

compliance of actual progress achieved at site when compared with approved program, 

the contractor may be liable to  pay in that case interim liquidated damages under this 

clause at the rate   of   half   the  Liquidated   damages   as  mentioned  in  clause 47.1 

which are re-fundable 
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47.3 (Regarding Interim Liquidated Damages) 

 

Add this additional clause for interim liquidated damages. It states, 

“The Contractor is to carry out work at site according to approved clause 14 programme 

& may have to be updated as per requirement of the Engineer. If the contractor is found 

to be consistently behind the schedule in the two consecutive quarters, he is liable for 

recovery of  

interim liquidated damages at half rate as liquidated damages as under clause 47.1 which 

may be refunded if the progress again matches the approved work schedule any time 

during the currency of the works. Alternately he is liable for action under clause 63 of 

condition of contract, as per normal provisions of the Contract”. 

 

51.2 Instructions for Variations 

 

 This Sub-Clause is deleted and the following is substituted therefore: 

 No such variation shall be made by the Contractor without an instruction in writing by 

the Engineer with a copy of Employer. Provided that no order in writing shall be 

required for increase or decrease in the quantity of any work where such increase or 

decrease is not the result of an order given under this Clause, but is the result of the 

quantities exceeding or being less than those stated in the Bill of Quantities. Provided 

also that if for any reason the Engineer shall consider it desirable to give any such 

instruction verbally, the Contractor shall comply with such instruction and any 

confirmation in writing of such verbal instruction given by the Engineer, whether before 

or after the carrying out of the instruction, shall be deemed to be an order in writing 

within the meaning of this Clause. Provided further that if the Contractor shall within 

seven days of his receipt of verbal instruction confirm the content thereof in writing to 

the Engineer, with a copy to the Employer, and such confirmation is not contradicted in  

 writing within fourteen days by the Engineer, the verbal instruction so confirmed shall be 

deemed to be an order in writing by the Engineer. 

 

52.1 Valuation of Variations 

 

 This Sub-Clause is deleted and the following is substituted therefore: 

 All extra or additional work done or work omitted by the order of the Engineer shall be 

valued at the rates and prices set out in the Contract if, in the opinion of the Engineer, the 

same shall be applicable. If the Contract does not contain any rates or prices applicable to 

the extra or additional work, then suitable rates and prices, based so far as may be 

reasonable on the Contract rates and prices, shall be agreed, after due consultation with 

the Employer, by the Engineer with the Contactor. Failing such agreement, the Engineer 

shall fix such rates and prices as are, in his opinion, appropriate. The mark-up for profit, 

overhead and taxes etc. are to be considered as 25% of the costs pertaining to assessed 

labour, material and / or equipment rental in rate break-up for approval. 

 

52.2 Add the following to the first paragraph of Sub-Clause 52.2: 

 “Provided that no change in the unit rates or prices quoted shall be considered for items 

included in the Schedule of Day Work Rates notwithstanding the quantity of work 

performed under such Schedule. Provide further that no change in the unit rates or prices 

quoted shall be considered for any item in the Schedule to the Bill of Quantities, unless  
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 such item individually accounts for an amount of more than 2 percent of the sum named 

in the Letter of Acceptance, and the actual quantity of work performed under the item 

exceeds or falls short of the original billed quantity by more than twenty five (25) 

percent”. 

 

52.3 Variations Exceeding 15 Percent 

 

 Delete the text of the heading and replace with the text “Variation Exceeding 25 

Percent”. 

 

 Delete the text “in excess of 15 percent” in the second  line of third paragraph and 

replace with the text “in excess of 25 percent”. 

 

53.4 Failure to Comply 

 

This Sub-Clause is deleted in its entirety. 

 

54.3 Customs Clearance  

 

 Add the following at the end, before the full stop: 

 

 “but shall no be liable to the Contractor for any loss resulting from clearance being 

delayed or refused”. 

 

54.5 Conditions of Hire of Contractor’s Equipment 

 

The following paragraph is added: 

 

The Contractor shall, upon request by the Engineer at any time in relation to any item of 

hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and 

address of the Owner of the equipment and shall certify that the agreement for the hire 

thereof contains a provision in accordance with the requirements set forth above. 

 

The following Sub-Clauses 59.4 & 59.5 are added: 

 

59.  Delete Clause 59 in its entirety. 

 

60.1 Monthly Statements 

 

In the first line after the word “shall”, the following is added: 

 

“on the basis of the joint measurement of work done under Clause 56.1,” 

 

 

60.2 Monthly Payments 

 

In the first line, “28” is substituted by “14”. 
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60.10 Time for Payment 

The text is deleted and substituted with the following: 

The amount due to the Contractor under any Interim Payment Certificate issued by the 

Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject  to 

Clause 47, be paid by the Employer  to the Contractor within 42 days after such Interim 

Payment Certificate has been jointly verified by Employer and Contractor, or, in the case 

of the Final Certificate referred to in Sub Clause 60.8, within 60 days after such Final 

Payment Certificate has been jointly verified by Employer and Contractor; Provided that 

the Interim Payment shall be caused in 42 days and Final Payment in 60 days in case of 

foreign funded project.  In the event of the failure of the Employer to make payment 

within the times stated, the Employer shall pay to the Contractor compensation at the 28 

days rate of KIBOR+2% per annum for local currency and LIBOR+1% for foreign 

currency, upon all sums unpaid from the date by which the same should have been paid. 

The provisions of this Sub-Clause are without prejudice to the Contractor’s entitlement 

under Clause 69. 

   The following Sub-Clause 60.11is added: 

 

60.11 Secured Advance on Materials 

a) The Contractor shall be entitled to receive  from the Employer Secured Advance 

against an indemnity bond acceptable to the Employer of such sum as the 

Engineer may consider proper in respect of non-perishable materials brought  at 

the Site but not yet incorporated in the Permanent Works provided that: 

 

(1) The materials are in accordance with the Specifications for the Permanent 

Works; 

 

(2) Such materials have been delivered to the Site and are properly stored and 

protected against loss or damage or deterioration to the satisfaction of the 

Engineer but at the risk and cost of the Contractor; 

 

(3) The Contractor’s records of the requirements, orders, receipts and use of 

materials are kept in a form approved by the Engineer, and such records 

shall be available for inspection by the Engineer; 

 

(4) The Contractor shall submit with his monthly statement the estimated 

value of the materials on Site together with such documents as may be 

required by the Engineer for the purpose of valuation of materials and 

providing evidence of ownership and payment therefor; 

 

(5) Ownership of such materials shall be deemed to vest in the Employer and 

these materials shall not be removed from the Site or otherwise disposed 

of without written permission of the Employer; and 
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(6) The sum payable for such materials on Site shall not exceed 75 %     of 

the (i) landed cost of imported materials, or (ii) ex-factory / ex-warehouse 

price of locally manufactured or produced materials, or (iii) market price 

of other materials. 

(b) The recovery of Secured Advance paid to the Contractor under the above 

provisions shall be effected from the monthly payments on actual consumption 

basis. 

  

60.12 Financial Assistance to Contractor 

 

(a) An interest-free Mobilization Advance up to 15 % of the Contract Price stated in the 

Letter of Acceptance shall be paid by the Employer to the Contractor in two equal 

parts upon submission by the Contractor of a Mobilization Advance Guarantee for 

the full amount of the Advance in the specified form from a Scheduled Bank in 

Pakistan acceptable to the Employer: 

 

(1) First part within 14 days after signing of the Contract Agreement or date 

of receipt of Engineer’s Notice to Commence, whichever is earlier; and  

 

(2) Second part within 42 days from the date of payment of the first part, 

subject to the satisfaction of the Engineer/Employer as to the state of 

mobilization of the Contractor. 

(b) This Advance shall be recovered in equal installments; first installment at the 

expiry of third month after the date of payment of first part of Advance and the 

last installment two months before the date of  completion of the Works as per 

Clause 43 hereof. 

  

63.1 Default of Contractor 

    The following para is added at the end of the Sub-Clause: 

Provided further that in addition to the action taken by the Employer against the 

Contractor under this Clause, the Employer may also refer the case of default of the 

Contractor to Pakistan Engineering Council for punitive action under the Construction 

and Operation of Engineering Works Bye-Laws 1987, as amended from time to time. 

 

65.2 Special Risks 

The text is deleted and substituted with the following: 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to (a) 

(v).  
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67. 3 Arbitration 

In the sixth to eight lines, the words “shall be finally settled .......... appointed under such 

Rules” are deleted and substituted with the following: 

 

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or 

any statutory modification or re-enactment thereof for the time being in force. 

           The following paragraph is added: 

  The place of arbitration shall be Islamabad, Pakistan.  

   

  Both parties (Employer/Contractor) will abide to follow course of action give under 

clause 67 in case of dispute and will not approach court before completion of proceeding 

under clause 67.1, 67.2 & 67.3. 

 

68.1 Notice to Contractor 
 

The following paragraph is added: 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 

Letter of Acceptance, intimate in writing to the Employer and the Engineer by registered 

post, the address of his principal place of business or any change in such address during 

the period of the Contract. 

 

68.2 Notice to Employer and Engineer 

For the purposes of this Sub-Clause, the respective address are: 

 

a) The Employer : 

Project Director/ NDMA, Opposite Margalla Town, Main Muree Road, 

Islamabad. 

 

b) The Engineer: 

            Director General (NEOC), NDMA  

 

70.1 Increase or Decrease of Cost 
 

 Sub-Clause 70.1 is deleted in its entirety: 

 

 The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted in 

respect of the rise or fall in the cost of labor, materials, and other inputs to the Works, by 

applying to such amount the formula prescribed in this Sub-Clause. 

 

  



Particular Conditions of Contract 

 

 
 

PC-21 

  

(a) Other Changes in Cost 

 

  To the extent that full compensation for any rise or fall in costs to the Contractor is 

not covered by the provisions of this or other Clauses in the Contract, the unit rates  

 

 

  and prices included in the Contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall of costs. 

 

(b)   Adjustment Formula 

 

  The adjustment to the monthly statements in respect of changes in cost shall be 

determined from the following formula:- 

 

         Pn  =  A + b  ULn   +  c  Bn    +  d  Cn   +  e  Sn   +  f  Dn   

                    ULo           Bo            Co           So           Do 

 

  Where: 

 

  Pn is a price adjustment factor to be applied to the amount for the payment of the 

work carried out in the subject month, determined in accordance with Paragraph 60.1 

(a), and with Paragraphs 60.1 (b) and (e), where any variations and daywork are not 

otherwise subject to adjustment; 

 

  A is a constant, specified in Appendix-C to Bid, representing the nonadjustable 

portion in contractual payments; 

 

  b, c, d, etc., are weightages or coefficients representing the estimated proportion of 

each cost element (labour, cement and reinforcing steel etc.) in the Works or Sections 

thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, etc., shall be 

one; 

 

  Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements 

for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to each cost 

element; and 

 

  Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the 

above cost elements at the date specified in Sub-Clause 70.1(d). 

 

 (c) Sources of Indices and Weightages 

 

  The sources of indices shall be those listed in Appendix-C to Bid, as approved by the 

Engineer. As the proposed basis for price adjustment, the Contractor shall have 

submitted with his bid the tabulation of Weightages and Source of Indices if different 

than those given in Appendix-C to Bid, which shall be subject to approval by the 

Engineer. 
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 (d)  Base, Current, and Provisional Indices 

 

  The base cost indices or prices shall be those prevailing on the day 28 days prior to 

the latest date for submission of bids.  Current indices or prices shall be those 

prevailing on the day 28 days prior to the last day of the period to which a particular 

monthly statement is related. If at any time the current indices are not available, 

Provisional indices as determined by the Engineer will be used, subject to subsequent  

  correction of the amounts paid to the Contractor when the current indices become 

available. 

 

 (e) Adjustment after Completion 

 

  If the Contractor fails to complete the Works within the Time for Completion 

prescribed under Clause 43, adjustment of prices thereafter until the date of 

completion of the Works shall be made using either the indices or prices relating to 

the prescribed time for completion, or the current indices or prices, whichever is more 

favorable to the Employer, provided that if an extension of time is granted pursuant to 

Clause 44, the above provision shall apply only to adjustments made after the expiry 

of such extension of time. 
 

 (f) Weightages 

 

  The weightages for each of the factors of cost given in Appendix-C to Bid shall be 

adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, 

unbalanced, or inapplicable as a result of varied or additional work executed or 

instructed under Clause 51. Such adjustment(s) shall have to be agreed in the variation 

order. 

 

           The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 
 

73.1 Payment of Income Tax 
 

 The Contractor, Subcontractors and their employees shall be responsible for payment of 

all their income tax, super tax and other taxes applicable in Pakistan on income arising 

out of the Contract and the rates and prices stated in the Contract shall be deemed to 

cover all such taxes. 

 

 

73.2 Customs Duty & Taxes 

 

 The Contractor shall pay all customs duty & taxes payable by him under the Contract. 

Such duties and taxes shall be deemed included in the rates & prices in the Bill of 

Quantities. 
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 Add the following Sub-Clause: 

74.1 Integrity Pact 
 

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or 

involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, 

then the Employer shall be entitled to: 

 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the Contractor or 

any of his Subcontractors, agents or servants; 

 

(b) terminate the Contract; and 

 

(c) recover from the Contractor any loss or damage to the Employer as a result of such 

termination or of any other corrupt business practices of the Contractor or any of his 

Subcontractors, agents or servants. 

 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall be 

made after having deducted the amounts due to the Employer under Sub-Para (a) and (c) of 

this Sub-Clause. 

 

 

75.1 Termination of Contract for Employer's Convenience 

 

  The Employer shall be entitled to terminate the Contract at any time for the Employer's 

convenience after giving 56 days prior notice to the Contractor, with a copy to the 

Engineer.  In the event of such termination, the Contractor : 

 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 

 

 

76.1 Liability of Contractor 

 

 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour 

laws including the Workmen's Compensation Act and the Employer shall be fully 

indemnified for all claims, damages etc. arising out of any dispute between the 

Contractor, his Subcontractors or assigns and the labour employed by them. 

 

77.1 Joint and Several Liability 

 

 If the Contractor is a joint venture of two or more persons, all such persons shall be 

jointly and severally bound to the Employer for the fulfilment of the terms of the 

Contract and shall designate one of such persons to act as leader with authority to bind  
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 the joint venture. The composition or the constitution of the joint venture shall not be 

altered without the prior consent of the Employer. 

 

78.1 Details to be Confidential 

 

 The Contractor shall treat the details of the Contract as private and confidential, save in 

so far as may be necessary for the purposes thereof, and shall not publish or disclose the 

same or any particulars thereof in any trade or technical paper or elsewhere without the 

prior consent in writing of the Employer or the Engineer. If any dispute arises as to the  

 

 necessity of any publication or disclosure for the purpose of the Contract, the same shall 

be referred to the decision of the Engineer whose award shall be final. 
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PART II –PARTICULAR CONDITIONS OF CONTRACT 

 

Index Clause 

  

Alcoholic Liquor  or Drugs 34.8 

Arbitration 67.3 

Arms and Ammunition 34.9 

As-Built Drawings 6.7 

Bonus for Early Completion of Works 47.3 

Cash Flow Estimate to be Submitted 14.3 

Commencement of Works 41.1 

Compliance by Sub-Contractors 34.12 

Conditions of Hire of Contractor’s Equipment 54.5 

Contractor’s Representative 15.3 

Co-operation with Other Contractors 31.3 

Customs Clearance  54.3 

Customs Duty and Taxes 73.2 

Default of Contractor 63.1 

Definitions 1.1 

Detailed Programme and Monthly Progress Report 14.5 

Details to be Confidential 78.1 

Disorderly Conduct 34.11 

Employer’s Risks 20.4 

Employment of Local Personnel 16.4 

Employment of Persons in the Service of Others 34.3 

Engineer Not Liable 2.7 

Engineer’s Duties and Authority 2.1 

Engineer’s Representative 2.2 

Epidemics 34.6 

Exclusions 21.4 

Failure to Comply 53.4 

Festivals and Religious Customs 34.10 

Financial Assistance to Contractor 60.11 

Health and Safety 34.5 

Housing for Labour 34.4 

Increase or Decrease of Cost 70.1 

Instructions for Variations 51.2 

Insurance of Works and Contractor’s Equipment 21.1 

Insurance Company  25.5 

Integrity Pact 74.1 

Joint and Several Liability 77.1 

Language Ability of Contractor’s Representative 15.2 

Language Ability of Superintending Staff of Contractor 16.3 

Language(s) and Law 5.1 

Liability of Contractor 76.1 

  

Lighting Work at Night 19.4 

Monthly Payments 60.2 

Monthly Statements 60.1 
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Index Clause 

Notice to Contractor 68.1 

Notice to Employer and Engineer 68.2 

Payment of Income Tax 73.1 

Payments of Nominated Subcontractors 59.4 

Performance Security 10.1 

Performance Security Binding on Variation and Changes 10.4 

Priority of Contract Documents 5.2 

Programme to be Submitted 14.1 

Rates of Wages and Conditions of Labour 34.2 

Records of Safety and Health 35.2 

Replacement of the Engineer 2.8 

Reporting of Accidents 35.3 

Safety Precautions 19.3 

Secured Advance on Materials 60.11 

Shop Drawings 6.6 

Special Risks 65.2 

Supply of Water 34.7 

Taking Over of Sections or Parts 48.2 

Termination of Contract for Employer’s Convenience 75.1 

Time for Payment 60.10 

Use of Pakistani Materials and Services 36.6 

Valuation of Variations 52.1 
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SPECIFICATIONS – SPECIAL PROVISIONS  

 

1. GENERAL 

 

1.1 Specifications – Special Provisions shall form an integral part of Bidding & 

Contract Documents. 

 

1.2 The Contractor shall notify all sub-contractors of the provisions of these                      

Special Provisions 

 

2. DESCRIPTION OF PROJECT, WORK INVOLVED AND SITE 

  

 The Employer intends to Construction of Multi-purpose shed, Car Parking Shed and Allied 

Civil Works 

 

The works comprise Civil, Plumbing, Electrical and related Ancillary Works lying 

within the lines, boundaries and limits shown on the Drawings and any such additional 

areas adjacent to thereto as may be designated by the Engineer from time to time for the 

construction to be performed under the Contract, and all such areas and additional areas 

shall be comprised in the Site. 

 

The Employer will give to the Contractor possession of the area designated and defied as 

the Site and shown on the drawing as may be required to implement as much of the 

Works, when the Engineer’s Notice to Commence the Works is given. 

 

3. CODES, STANDARDS AND CERTIFICATES  
 

 A. Applicable Standards 
Except as otherwise provided by these Specifications or the Drawings, all 

materials, equipment and fabrication and testing thereof shall conform to the 

latest applicable standards and codes referred in the Specifications by use of the 

abbreviations explained:- 

 

  ACI  - American Concrete Institute (USA) 

  AISI  - American Iron and Steel Institute (USA) 

  AISC  - American Institute of Steel Construction (USA) 

  ANSI  - American National Standard Institute (USA) 

ASTM  - American Society for Testing and Materials (USA) 
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AASHTO - American Association of State Highway & Transportation  

Officials. 

  AWS  - American Welding Society (USA) 

  BS  - British Standards (UK) 

  CP  - Code of Practice (UK) 

  PS  - Pakistan Standards (Pak) 

  SSPC  - Steel Structures Painting Council (USA) 

  UBC  - Uniform Building Code (USA) 

  USBR  - United State Bureau of Reclamation (USA) 

 

If the Contactor, at any time and for any reason, wishes to deviate from the                

above standards or desires to use material or equipment not covered by the             

above standards, he shall state the exact nature of the changes, the reason for 

making the change and shall submit complete specifications of the materials and 

equipment to the Engineer for approval. 

 

B. Standards Other Than Those Specified. 
 

Where requirements for material or equipment are specified by reference to a 

standard which has its origin in one country, it is not the intention to restrict the 

requirements solely to that standard and that country. Other standards, including 

standards of other countries, will be accepted provided the requirements thereof, 

in the sole opinion of the Engineer, are at least equal to the requirements of the 

standard specified. The Contractor may propose to the Engineer an equivalent 

standard other than that specified, in which case he shall submit the proposed 

standard and all other information required and shall submit written proof that his 

proposed standard is equivalent in all significant respects to the standard 

specified. All submission must be made in the English language. 

 

 C. Codes and Standards at Site 
 

  The Contractor shall supply and have at his site office:- 

 

a) Copies of all latest editions of codes and standards referred to in these 

Specifications or equivalent codes and Standards as approved by the 

Engineer. 

 

b) Catalogues and published recommendations from manufactures supplying 

products and materials for the project. 

 

c) The Contractor shall provide manufacturer’s or supplier’s materials which 

must meet the requirements of the specific code or standard as stated in 

these Specifications. 
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4. MANUFACTURER’S RECOMMENDATIONS 
 

Installation of manufactured items shall be in accordance with procedures recommended 

by the manufacturer or as approved by the Engineer. 

  

 

5. UNITS OF MEASUREMENTS  
 

 Both FPS and MKS System of Unites shall be used throughout the Project, as mentioned. 

 

6. PLANT, EQUIPMENT AND TOOLS 

 

The Contractor shall provide at his cost modern plant, equipment and tools, adequate and 

befitting to the nature, magnitude and size of this Contract, in strict compliance                

with the requirements of the General Conditions of Contract, Conditions of Particular 

Applications and Technical Specifications. 

 

7. STORAGE & HANDLING FACILITIES  

 

The Contractor shall make his own arrangements for providing the necessary space for 

the storage of plant, equipment and materials and for Contractor’s temporary office, in 

and around the site of works, during the currency of the Contract. 

 

8. FIELD LABORATORY AND TESTING 

 

 8.1 General 

  

The Contractor shall provide and maintain a field laboratory equipped with 

approved equipment to perform all the tests required by the Engineer. The quality 

control testing shall be performed by the Contractor’s competent personal 

accordance with a Site testing and quality control programme to be established by 

the Contractor and approved by the Engineer. The Engineer may however, 

require certain tests to be performed in any other laboratory designated by him. 

 

The Contractor shall provide laboratory helpers to the Engineer for testing. 

 

The Field Laboratory, including all equipment and staff shall be placed at the 

disposal and direction of the Engineer during the Contract. 

 

The Contractor shall keep a complete record of all quality tests performed on 

Site. 

 

All quality control and tests shall be carried out in accordance with applicable 

standards and codes. 

 

 

 

 



Special Provisions 

 
 

SP-4 

  

8.2 Field Laboratory Equipment Requirements 

 

The Laboratory shall be equipped with new unused and latest Equipment to 

perform tests as per Technical Specifications and General Conditions of  

Contract. Additional equipment/  material shall be supplied by the Contractor as 

and when required by the Engineer to perform any specified test, at not additional 

cost to the Employer. 

 

8.3 Testing Laboratory Certificates 
 

The Engineer may accept a certificate from a commercial laboratory,                   

satisfactory    to    him,   certifying   that   the   product has  been tested within a   

period  

 

acceptable to the Engineer and that it conforms to the requirements of these 

Specifications. 

 

8.4 Method of Payment 
 

The cost of providing running and maintenance of the laboratory, equipment, 

materials and staff, testing charges for materials supplied by the Employer and all 

other tests to be performed in any other laboratory designated by the Engineer 

shall be deemed to be included in the price quoted by the Contractor and not 

separate claim for payment on this account shall be entertained by the Engineer. 

Furthermore the cost of any additional laboratory, field and shop tests required 

through the resubmission of samples because of failure of compliance with 

Specifications shall be borne by the Contractor.  

 

In case the Contractor does not provide the specified equipment and testing 

facility, cost of testing plus 100 percent overheads shall be recovered from his 

bills. 

  

 9. SURVEYING INSTRUMENTS 

 

  9.1 General 
 

The minimum quantity of survey equipment is stated below which shall 

be available with the Contractor at site of works alongwith qualified 

Surveyors and Survey Helpers. The equipment shall be maintained 

throughout the Contract Period and replaced by the Contractor in case of 

damage or loss. The survey equipment shall be made available to the 

Engineer when requested. All surveying equipment shall be in good 

working condition. 
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9.2 Surveying Equipment Required 

 

The Contractor shall provide and maintain the following surveying 

equipment at site as per requirements.  

 

a) Electronic distance measuring device 

complete with (400 grades) Universal 

Theodolite with data logger, aiming head 

and standard equipment supplied by the 

manufacturer, including tripod, control 

unit stand, batteries, charging unit, pole 

reflector, single prism reflector, three, six 

and nine prism reflectors complete with 

tripods and Traverse Equipment for 

Theodolite. 

- 01 No. 

b) Automatic Levels with tripods and Staff. - No. of Sites x 2 

c) Steel measuring tapes 50 m long - No. of Sites x 2 

d) Steel measuring tapes 20 m long - No. of Sites x 2 

e) All other miscellaneous tools, equipment 

and materials required in surveying. 

- As directed by the Engineer 

 

10. APPROVAL OF MATERIALS AND PLANT 

 

 10.1 Quality of Materials 
 

All materials, fixtures, fittings, supplies and plant furnished under the Contract 

shall be new and unused, standard first grade quality and of the best 

workmanship and design. No inferior or low-grade materials, supplies or articles 

will be either approved or accepted, and all work of assembly and construction 

shall be done in a first-class and workmanlike manner. In asking for prices for 

materials intended for delivery to the Site and incorporation in the works under 

any portion of these Specifications, Contractor shall provide the manufacturer or 

supplier with complete information as may be necessary to secure compliance to 

this Clause and, in every case, he shall quote this Clause in full to each such 

manufacturer or supplier. 

 

10.2 Submission of Samples and Data 
 

10.2.1 The Contractor shall furnish for approval of the Engineer with reasonable 

promptness all samples as directed by the Engineer or specially called for 

in the Specifications and in accordance with the time schedule provided in 

the schedule of submittals. The Engineer shall check and approve such  
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samples with reasonable promptness only for conformance with the 

design concept of the Works and for compliance with the information 

given in the Contract Documents. All work shall be in accordance with 

approved samples. 

 

10.2.2 Samples shall be furnished so as not to delay fabrication, allowing the 

Engineer reasonable time for consideration of the sample submitted. 

 

10.2.3 Each sample shall be properly labeled with the name and quality of the 

material, manufacturer’s name, name of the project, the Contractor’s 

name and the date of submission, and the Specification Article number to 

which the sample refers. 

 

10.2.4 The manufacturer’s installation directions shall be provided with each 

sample. The Contractor shall pay all transportation costs and deliver 

samples to the Engineer’s office, Site or testing laboratory as directed by 

the Engineer. 

 

10.2.5 Samples shall be of adequate size to permit proper evaluation of the 

material by the Engineer. Where variations in colour , texture, dimensions 

or other characteristics are to be expected, the Contractor shall submit 

samples showing the maximum range of variation. Materials exceeding 

the range of variation of the approved samples shall not be used on the 

work. 

 

10.2.6 In order to permit coordinated selection of colours and finished, the 

Contractor shall deliver samples of all related items to the Engineer at one 

time. Samples of such materials will not be approved until all related 

samples have been submitted. 

10.2.7 If both Shop Drawings and samples are required for the same items, the 

Engineer may require both to be submitted before approving either.  

 

10.2.8 The Contractor shall erect Mock-up samples of finished items where 

specifically called for in the documents or as directed by the Engineer. 

 

The Mock-up samples shall be preserved/ protected by the Contractor till 

the end of the project or as directed by the Engineer. 

 

10.2.9 No acceptance or approval of any Shop Drawings or sample, or any 

indication or request by the Engineer on any Shop Drawings shall 

constitute and authorization for any increase in the Contract Sum. 
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10.3 Inspection 
 

All material and plant furnished and all work performed under this Contract will 

be subject to inspection  by the Engineer  & Employer while the Employer 

decision shall final at all times and in all states of completion both off-Site and 

on-Site. The Contractor shall furnish promptly without additional charge, all 

facilities, labour and materials reasonably needed for performing such inspection 

and testing as may be required by the Engineer. 

 

 10.4 Approved Sample at Site 

The Contractor shall, at all times, keep on the Site approved samples. All such 

samples shall be made available to the Engineer & Employer while Employer 

decision shall be final as and when required. 

 

11. BAR BENDING SCHEDULE 
 

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared by 

the Contractor and submitted in triplicate to the Engineer for approval. 

 

12. DRAWINGS 

 

 12.1 Bid Drawings 
 

Bid Drawings  issued with the Bidding Documents, called the Bid Drawings, 

show scope of the work to be performed by the Contractor. The Drawings are  

generally in sufficient detail so as to be used as  a basis for construction, 

fabrication and for placing orders for materials subject to corrections based on the 

future issue of supplementary Drawings as provided under Sun-Clause 12.2 

hereof. 

 

 12.2 Construction Drawings, Supplementary Drawings 
 

After award of Contact, the Bid Drawings will automatically become 

Construction Drawings after approval of the Engineer, until and unless any 

necessary modification is required to be made by the Engineer. 

The Engineer shall have authority to issue to the Contractor, from time to  time, 

such supplementary Drawings and instructions as shall be necessary                                           

for   the  purpose  of  the  proper  and  adequate  exaction  and  completion  of  

the Works 

and the remedying of any defects therein. The Contractor shall follow these 

drawings. 

When additional information regarding the geological formations or other 

conditions becomes available, the Engineer may find it desirable to change 

dimensions or design of one or more of the features of the Works to conform to  
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the newly disclosed conditions. The Engineer reserves the right to make such 

reasonable changes, and the Contractor’s operations shall be conducted so as to 

accommodated any such reasonable changes in the Works. 

 

 12.3 Definition of Term Drawings 

 

The term Drawings as used in the Specifications means the Drawings referred in 

Clause 12.1 and 12.2 above.  

 

 12.4 Checking of Drawings 

 

The Contactor shall check all drawings carefully as soon as practicable after 

receipt thereof, and shall promptly notify the Engineer of any errors discovered. 

 

 12.5 Copies of Drawings  
 

  Drawings will be issued to the Contractor as described below: 

 

  10.5.1 Bid Drawings (at Construction Stage) 

 

Three (3) sets of the Bid Drawings will be issued to the Contractor at the 

time of Construction free of charge. Additional sets will be provided at 

cost of reproduction to be borne by the Contractor upon written request of 

the Contractor. 

 

  10.5.2 Supplementary Drawings 

 

Three (3) prints of each Supplementary Drawing will be issued to the 

Contractor free of Charge. Additional sets will be provided at cost of 

reproduction to be borne by the Contractor upon written request of the 

Contractor. 

  

 12.6 Drawings to be Furnished by the Contractor 
 

The Contractor shall submit to the Engineer for review, such drawings as are 

required under the Contract, sufficiently in advance of the work intended to be 

executed. 

 

12.6.1 Reinforcement Drawings 
 

Reinforcement placement drawings and bar bending schedules (to be 

provided by the Contractor as per clause 11 above) of all RCC work shall 

be prepared by the Contractor and submitted in triplicate to the Engineer 

for approval, sufficiently in advance of the works in which they are 

intended to be used. 
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12.6.2 Shop Drawings 
 

(a) The Contractor shall submit to the Engineer for review 

three (3)copies of all drawings to be issued for setting out, 

fabrication, supply order and construction; based on data, 

requirements, dimensions, details, codes, standards and 

design provided in the drawings issued by the Engineer. 

Such drawings shall be submitted at least twenty-eight (28) 

days before they are required for use. The Engineer may 

notify the Contractor that a drawing fails to comply with 

the relevant requirement of the Contract, in which case the 

drawing shall be rectified and resubmitted for approval at 

the Contractor’s cost. Fabrication of construction shall not 

commence on any part of the Works until the shop 

drawings or construction drawings for that part of the 

works have been approved by the Engineer. 
 

 The works shall be executed in accordance with the 

drawings as approved by the Engineer. If the Contractor 

wishes to modify any approved drawings, he shall 

immediately notify the Engineer and submit revised 

drawings for approval. If the Engineer instructs that further 

drawings are necessary for executing the works, the 

Contractor shall prepare such drawings and submit them 

for approval. 
 

 The Contractor at his cost shall rectify errors, omission, 

ambiguities, inadequacies and other defects. 
 

 Approval by the Engineer, in accordance with this 

paragraph, shall not relieve the Contractor of any of his 

responsibilities under the Contract. 
 

(b) The shop drawings shall be properly identified indicating 

the part of the works, the name of the contractor / supplier 

etc., the date of preparation and the dated of all revisions. 

The Shop Drawings shall be complete and shall show the 

design dimensions, proposed materials to be used, finishes, 

type of shop paint and all other details in connection 

thereto. 
 

(c) Where adjoining work requires shop drawings, the 

Contractor shall prepare and submit composite shop 

drawings, which shall show and define the work under all 

affected trades. If the contractor executes work before 

coordinating with other trades so as to  cause interference 

with work of those trades, he shall make changes necessary  
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to correct the conditions without extra cost to the 

Employer. 
 

(d) No changes shall be made by the Contractor in the 

resubmitted shop drawings in excess of the corrections 

spelled out by the Engineer and in a separate note on the 

shop drawings. 

 

 

(e) No work in the shop shall be started and no material or 

plant ordered until the Engineer has approved the shop 

drawings. It shall be the responsibility of the Contractor to 

submit the shop drawings on a schedule that allows 

reasonable time for checking and approval and subsequent 

fabrication. Failure to submit shop drawings in ample time 

for checking, correcting and rechecking will not justify 

extension of time for completion of the Works. 

 

(f) The Contractor shall also check and verify all site 

measurements whenever requested by other Specialist 

Contractors or by other Sub-Contractors to enable them to 

prepare their own shop drawings and pass on the 

information with sufficient promptness, so as not to delay 

the work in any way. A copy of all such information 

passed on shall be given to the Engineer. 

 

   12.6.3 As – Built Drawings 
 

The Contractor shall, at all times, keep on Site a separate set of 

prints of all drawings on which all significant changes between the 

work shown on the drawings and that which is actually 

constructed, shall be noted neatly, accurately and promptly as the 

work progress. The Sub-Contractor(s) for plumbing, mechanical 

and electrical shall, at all times, keep on site, a separate set of 

prints of the drawings (showing their parts of the Works) on which 

all significant changes between the work shown on the Drawings 

and that which is actually constructed,  shall be noted neatly, 

accurately and promptly as the work progresses. Such drawings 

shall show the exact physical location and configuration of the 

works as actually installed. 

 

The Contractor shall, within fourteen (14) days of issuance of 

Taking Over Certificate for whole of the Works, furnish to the 

Engineer for his approval two (2) copies of such marked up 

drawings. One (1) copy of each of the marked up drawings  
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approved by the Engineer shall be returned to the Contractor by 

the Engineer and these shall be used for the preparation of the        

As-Built Drawings. 

 

The Contactor shall furnish to the Engineer six (6) complete sets 

and one reproducible copy of all As-Built Drawings within  

twenty eight  (28) days of receipt of drawings stated above, from 

the Engineer. 

 

13. PROTECTION OF THE WORKS 
 

The Contractor shall whenever necessary cover up and protect the works from weather 

and damaged by his own or other workmen performing subsequent operation. The 

Contractor shall provide all necessary dustsheets, barriers and guard rails and clear away 

the same at completion. 

 

14. RESTORATION AND CLEARING 

 

Upon completion of the works the Contractor shall restore all items covered by the 

Contract to the satisfaction of the Engineer. 

 

The Contactor shall do regular cleaning and clear away all rubbish and excess materials 

that may accumulate form time to time on completion and before handing over. Upon 

completion of the works he shall obliterate all signs of temporary construction facilities 

such as work areas, structures, foundations of temporary structures, stock piles of excess 

or waste materials, or any other vestiges of construction, as directed by the Engineer. All 

buildings shall be cleaned; floors and paying scrubbed and the works and site shall be 

left in a clean and satisfactory state for immediate use and occupation. Care shall be            

taken not to use any cleaning materials, which may cause damages to the surface to be  

cleaned. 

 

The Contractor shall also take all necessary precautions to keep the works and site free 

from vermin during construction and he shall leave the works vermin fee on           

completion. Application of pest control agents shall not commence until the specific 

product, name, method and extent of application have been submitted to and approved of 

by the Engineer. 
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15. SITE OFFICE AND TEMPORARY FACILITIES  

 

 15.1 SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY 

THE CONTRACTOR 

  

 15.1.1 Contractor’s Office, Facilities etc. 

 

The Contractor shall establish and maintain a Site Office. The Contractor shall 

provide  all facilities in connection with the execution, completion, of the Works, 

remedying defects therein and maintenance of the utilities services. The facilities 

shall not be limited to the Contractor’s Site Office. Labour campus, work yard 

and storage areas, temporary water supply, waste water disposal, temporary 

electricity, medical unit, temporary roads, fire protection and fire fighting 

equipment etc. The Contractor shall be solely responsible for arranging all 

utilities and the Contractor shall setup, maintain and operate an architectural and 

engineering facility at site with adequate member of technical and support staff as 

well as equipment required for particular nature of job covered under the Contract 

to prepare drawings/shop drawings for approval of the Engineer. 

 

The Contractor shall make arrangements for his own camp, workshops, yards, 

storage areas and areas of erection of equipment, offices & offices for the 

Engineer and the Employer outside the site area and all approvals & permissions 

in this regard form the concerned authorities for all such facilities shall be the 

responsibility of the Contractor. 

 

The Contractor shall facilitate the Engineer in use of his site office if and when 

required by the Engineer in performance of his duties regarding the supervision 

of project. 

 

 15.1.2 Engineer’s Representative Site Office, Facilities etc. 

 

The contractor shall arrange and maintain for Engineer’s Representative fully 

furnished  site  office. 

 

 

 15.2 Temporary Roads  
 

The Contractor shall prepare and maintain such temporary roads as may be 

necessary, from the site to the nearest road and also within the plot. Such roads  
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shall be positioned strictly in accordance with the Engineer’s instructions and the 

contractor shall reduce or control any dust nuisance by regularly spraying water 

and compaction as directed. 

 

 15.3 Temporary Services 

 

  15.3.1 Temporary Water Supply 
 

The Contractor shall supply in sufficient quantity all necessary potable 

and other water for construction purposes for all trades at points within a 

reasonable distance of any building being constructed. The Contractor 

shall make arrangements and pay charges for water service installation, 

maintenance and removal thereof, and pay the costs of water for all  

trades. 

 

At completion of the work, the temporary water services equipment and 

piping shall be removed by the Contractor at his own expense. 

 

  15.3.2 Temporary Electricity 
 

The Contractor shall make all the necessary arrangements for a temporary 

electricity service, pay all expense in connection with the installation, 

operation and removal thereof and pay the costs of electricity consumed 

by all trades. If the Contractor is un-able to arrange a temporary electrical 

connection then he shall arrange and furnish an Electric Power Generating 

Se at Site and maintain the generating set in perfect working condition 

through-out the duration of Contract. The generating power of the set 

shall be sufficient to operate all plant and equipment as well as the camps 

and offices of the Contractor and the offices of the Engineer/Employer, 

during construction at site. Should the set fail to meet the required 

demand at site or fail to function or operate, the Contractor shall 

immediately replace the same with other generating set/sets to the 

satisfaction of the Employer as well as the Engineer. 

 

A temporary lighting system shall be furnished, installed and maintained 

by the Contractor as required to satisfy the minimum requirements for 

safety and security and to the satisfaction of the Engineer. 

 

At completion of construction work, temporary  electricity services shall 

be removed by the Contractor at his own expense. 
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15.3.3 Waste Disposal 
 

The Contractor shall make such temporary provisions as may be                            

required in order to dispose of any chemicals, fuels, oils, grease,                     

bituminous materials, waste and soil waste and the like without causing 

pollution to either    the   site   or   the   environment.  Disposal   of  any  

materials, wastes, 

effluent, garbage, oil, grease, chemicals and the like shall be in areas 

specified by the concerned local authority proposed by the Contractor and 

subject to the approval of the Engineer. If any waste material is dumped 

in unauthorized areas the Contractor shall  remove the material and 

restore the area to the condition of the adjacent undisturbed area. If 

necessary, contaminated ground shall be excavated, disposed off as 

directed by the Engineer and replaced with suitable fill material 

compacted and finished with topsoil all at the expense of the Contractor. 

 

  15.3.4 Fire Protection  

 

The Contractor shall provide and maintain adequate fire protection in the 

form of barrels of water with buckets, fire bucket tanks, fire extinguisher, 

or other effective means ready for instant use, distributed around the 

project and in and abut temporary inflammable structures during 

construction of the works. 

 

Gasoline and other flammable liquids shall be stored in and dispensed 

from safety containers approved by the Engineer and storage shall not be 

within building. 

 

Torch-cutting and welding operations performed by the Contractor shall 

have the approval of the Engineer before such work is started and a 

chemical extinguisher is to be available at the location where such work is 

in progress. 

 

The Contractor  shall follow the instructions and specifications of the 

Civil Defense Department or any other local department concerned with 

such activities. 

15.4 SIGN BOARD 
 

The Contactor shall erect and maintain at the Site in a location to be approved                      

by the Engineer one (01) Sign Boards of dimensions approved by the Engineer. The Sign 

Boards shall be made of metal. It shall be mounted on steel posts securely anchored and 

braced. The Contractor shall paint on the Sign Boards, the name of the Works, and the 

names of the Employer, Engineer and the Contractor both in English and Urdu 

Language. 
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15.5 NOT USED 
 

15.6 SITE FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 

 15.6.1 General  
 

Without prejudice to the generality of the various clauses of the Contract, 

particular attention is drawn to the obligation  of the Contractor to make his own 

arrangement at his own expense for the following . 

 

 15.6.2 Labour Camps and Staff Residences  
 

 

The Contractor shall provide, operate and maintain labour camps and staff 

residences  and are required for the proper and efficient progress of the work to 

house his own employers. For the purposes of operation and maintenance of the 

Camps and Residences, the Contractor shall comply with the rules of Pakistan 

Labour Camp Rules 1960 and all other applicable provisions of the  Pakistan 

Labour Laws.  

 

 15.6.3 Administrative and Field Office 

 

The Contractor shall provide, operate and maintain administrative and field 

offices required for his staff and would be responsible  for operation and 

maintenance, furniture, equipment, appliances, janitor services and security of the 

same.  

 

 15.6.4 Work Yards and Storage Areas 

 

The Contractor shall provide, operate and maintain all sheds, fencing, 

foundations and all above ground structures required to store material or 

equipment brought on to the site by him. The Contractor shall be responsible for 

the security of his entire camps, residence, site and field offices work yard and 

storage area. 

 

 15.6.5 Water Supply, Sewerage System and Electricity 

 

The  Contractor shall make his own arrangement, at his own expense for 

provision, operation and maintenance of electric supply, reasonable supplies of 

raw and potable water and sewerage system at the site of works and his labour 

camps, staff residences and offices. The Contractor shall pay all fees, and charges  
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(including bills) of whatsoever nature to the concerned departments (if any) in 

order to procure connections of the above facilities and thereafter using these 

facilities. If the Contractor is un-able to arrange a temporary electrical connection 

then he shall arrange and furnish an Electric Power Generating Set                       

(with sufficient generating capacity to meet the required demand of electricity) at 

site and maintain the generating set in perfect working condition through-out the 

duration of Contract. 
 

 15.6.6 Medical Care 
 

The Contractor shall arrange provision of adequate medical facilities for his 

employers.  

 

Adequately equipped and properly staffed First Aid Stations or Dispensaries shall 

be provided by the Contractor at camps and other strategic locations, to 

administer First Aid treatment at all times free of charges to all persons on the 

Site, including personnel of the Engineer and the Employer. The nature, number 

and location of facilities furnished and the Contractor’s staff for administering 

First Aid treatment shall meet the requirements of the Health Services of the 

Government of Pakistan and of Section III of the Manual “Safety Requirements 

for Construction by Contractor” published by the Employer, and shall be subject 

to approval by the Engineer. 

 

15.6.7 Other Facilities  
 

The Contractor shall also be responsible for providing at his own cost other 

facilities for his own staff and labour such as educational, recreational, transport, 

telephone and catering if required. 

 

16. NOT USED 

 

 

17.  CONSTRUCTION PROCEDURES  

 

The Contractor shall advise the Engineer of proposed construction procedure in 

accordance  with the General Conditions of Contract. 

 

If the Engineer shall see that the work progress is slow in such a way that the work will 

not be completed in the time specified, then he shall order the Contractor to work 

overtime or in more shifts and the Contractor shall obey these orders without any 

additional payments and without any objections or request for compensation. 

 

18. NOTIFICATION TO ENGINEER 

 

The Engineer shall be notified weekly in writing of the nature and location of the Works 

the Contractor intends to perform the nest week so as to enable necessary inspection and  
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measurement to be carried out. The Engineer  may, if necessary, direct that longer notice 

be given of certain operations.  

 

19. NIGHT WORK 
 

When work is done at night the Contractor shall maintain from sunset to sunrise such 

lights on or about work and plant as the Engineer may deem necessary for the proper 

observations of the work and the efficient execution thereof. 

 

20. WEATHER 
 

No work is to be undertaken when, in the opinion of the Engineer, the weather is so 

unsuitable that proper protection of the work cannot be ensured. 

 

21. CO-ORDINATION WITH OTHER CONTRACTORS 
 

It shall be the responsibility of the Contractor to keep-up good relations with other 

Contractors employed on site by the Employer. The Contractor shall cooperate and 

coordinate his work with that of the other Contractors working at the Site, to whatever 

extent may be necessary to complete the Project in accordance with the approved 

programme of the Works and in accordance with the Engineer’s instructions. Should a 

disagreement or dispute arise between the Contractor and other Contractors, the same 

shall be referred without delay to the Engineer for his decision. Upon such decision, the 

Contractor shall proceed with the work in accordance therewith. In case the access to the 

works of other contractors is through the Site area of the Contractor, the Contractor shall 

coordinate with and permit all reasonable access to other Contractors.  

 

22. ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE 

EQUIPMENT 

 

 The Contractor shall comply and enforce compliance by all his sub-contractors with the 

highest standards of safety and accident prevention in accordance with international 

standards and in compliance with all applicable laws, ordinances and statutory provision.  

 

The Contractor shall provide and maintain all requisite barriers, fences, warning signs, 

lights and other safety precautions as required for the protection of persons and property 

on or adjacent to the site shall be provided at the Contractor’s cost. 

 

The Contractor shall also provide and maintain all false work, scaffolding and handrails 

which shall be well constructed and secured at all times. Where overhead work is being 

carried out, warning signs shall be installed at ground level clearly waning of the 

overhead work. 
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All warning signs shall be in two languages, English and Urdu, and shall at all times be 

maintained in a clean and legible conditions, to the satisfaction of the Engineer. 

 

As the work at site is expected to be carried out round the clock, the Contractor shall 

keep and maintain at all times a transport facility to move the patients to the hospital in 

case of an emergency. 

 

Trash shall be removed at frequent intervals to the satisfaction of the Engineer. 

 

Safety netting shall be provided at all provided at all levels where work is in progress, all 

around the building. 

 

23. SETTING OUT OF WORK AND SURVEY 

 

 23.1 Reference Points, Lines 

 

The Contractor shall establish benchmarks and / or reference line at the Site in 

accordance with the instructions of the Engineer. The Contractor shall set out its 

work from these benchmarks and lines. The Contractor shall supply plant, 

equipment, materials and labour for checking if required of the survey control by 

the Engineer. Slope stakes will be set by the Contractor before commencement of 

excavation and will be re-established as required  during progress of work using 

established bench-marks and reference points. 

 

23.2 Verification 

 

The Engineer may make checks as the work progress to verify lines and grades 

established by the Contractor and to determine the conformance of the work as it 

progresses with the requirements of the Drawings and Specifications. Such 

checking by the Engineer shall not relieve the Contractor of his responsibility to 

perform all work in accordance with the Drawings and Specifications and the 

lines and grades given therein. 

 

Based  upon the basic control, the Contractor shall provide his own primary 

control points, as needed for the Works, and shall preserve and maintain them 

until otherwise authorized. 

 

The Contractor shall be responsible for maintaining all survey 

markers/monuments, and property corners. If any markers/monuments are 

destroyed by the Contractor, the Contractor shall arrange, at his own cost, to 

retrace and replace them to the entire satisfaction of the Engineer. If a monument 

cannot be replaced in its original position, the Contractor shall install a witness  
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corner. The Contractor shall complete and file monument reference cards on all 

monuments as per instructions of the Engineer. 

 

The Contractor shall provide experienced construction surveyors with adequate 

experience in the construction surveys similar in nature as required by this 

Contract.  

 

Based upon established basic control monuments, the Contractor shall establish 

all lines and grades necessary to control the Works, and shall be responsible for 

all measurements that may be required for execution of the Works to the 

tolerance prescribed below. 

 

The Contractor shall perform such surveys and computations as are necessary to 

determine quantities of work performed or placed during each progress payment 

period, and shall also perform all surveys necessary for the Engineer to          

determine final quantities of work in place. The Engineer will determine final 

quantities bases on original ground levels determined by the Contractor and 

agreed by the Engineer. 

 

The Contractor shall notify the Engineer at least one week before performing a 

quantity survey and, unless specifically waived, quantity surveys shall be 

performed in the presence of an authorized representative of the Engineer. 

 

Degree of accuracy for the survey works shall satisfy the following specified 

tolerances: 

 

(a) Structure points shall be set within 0.01 foot accuracy form point to point, 

except   where tighter tolerances are required. 

 

(b) Cross-section points shall be located within 0.10 foot, horizontally and 

0.01 foot vertically. 
 

(c) Permissible closing error for a leveling line meant for establishing 

Temporary Bench Mark (TBMs) shall not exceed 0.045 x √ M foot,          

where ‘M’ is in miles. The permissible closing error shall be duly 

adjusted. 
 

The Contractor shall provide all materials, equipment and labour required                               

for surveying work, including, but not limited to, instruments, stakes, spikes, steel                 

pins, templates, platforms, and tools, and except as required to be incorporated                           

in the work of left in place, all such materials and equipment, shall remain                                 

the property of the Contractor. Surveying instruments shall be in perfect working 

conditions   and  shall  be  subject  to  rigid   inspection   for   proper   operation  

at  least 
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after every  two weeks of use. Defective instruments shall be promptly replaced 

or repaired and adjusted to the satisfaction of the Engineer.  

Survey data shall be recorded in accordance with recognized professional 

surveying standards. Original fixed field notes, computations, and other 

surveying data shall be recorded in the Contractor furnished field books. Notes or 

data not in accordance with standard formats will be rejected. Illegible notes or 

data, or use of erasures on any page of a field book will be considered            

sufficient cause for rejection of part or the entire field book. Copied notes of data 

will not be permitted; therefore, rejection of part or all of a field book may 

necessitate re-surveying. Corrections by ruling or lining out errors will be 

satisfactory. 

The cost of all materials, equipment, surveyors and labour required for surveys 

for the Works and quantity surveys required by this clause shall be deemed to be 

included in the rates and prices of the various items in the Bill of Quantities and 

no separate measurement and payment in their respect shall be made. 

 

 23.3 Survey Instruments  
 

The Contractor shall maintain at the Site the requisite surveying instruments in 

perfect working conditions to enable the Engineer’s Representative to check 

levels and lines of the work at all times. 

 

24. ENVIRONMENTAL PROTECTION 
The Contractor shall exercise care to protect the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring or 

defacing of the natural surroundings in the vicinity of the Works. Except where clearing 

is required for the Permanent Works, approved construction roads and the Temporary 

Works, and for excavation operations, all trees and native vegetation shall to preserved 

and shall be protected from damage which may be caused by the Contractor’s 

construction operations and equipment. On completion of the Works, all work area shall 

be smoothed and graded in a manner to conform to the natural appearance of the 

landscape. Where unnecessary destruction, scarring, damage of defacing may occur as a 

result of the Contractor’s operations, it shall be repaired, replanted, or otherwise 

corrected as directed by the Engineer at no additional cost to the Employer. 

 

25.  PAYMENT OF WORK 

No payment shall be made for the works involved within the scope of this section of 

specification unless otherwise specifically stated in the Bill of Quantities or herein. 

The cost thereof shall be deemed to have been included in the total price quoted by the 

Contractor. 
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A
Construction of Multi-Purpos  Shed,  Car Parking Sheds and Allied Civil Works at 

NDMA HQ

1 Multi-Purpos Shed (285' x 50')

2 Parking Shed (1045' x 20')

3 Civil Works

Total 0 

Invitation of Tender

Construction of Multi-Purpos  Shed,  Car Parking Sheds and Allied Civil Works at NDMA HQ

Sr.NO Description Contract Amount (Rs.)

NATIONAL DISASTER MANAGEMENT AUTHORITY

SUMMMARY OF BOQ



 Quantity 
 Amount                    

(Rs.) 

1 Cleaning and grubbing of the area.

Cleaning and grubbing of the area. sft 39,338.0            

2 Excavation

Excavation as in Ordinary Soil upto 1.5 M depth, in foundation and pipe trenches 

upto 1.5 M wide, in shafts, wells and independent holes upto 30 sqm each and 

throw earth clear of edges of excavation within 10m. Timbering to be paid extra 

(Foundation and Trench over 1.5 M widths will be treated as Areas).

Cum 963.1                 

3 Granular backfill

Providing and laying 6" Granular Fill Material of approved quality and size in 

foundation including Compaction,  complete in all respects.
Cum 83.5                   

4 PCC (1:4:8)

Providing and laying of lean concrete using crushed or broken stone graded; 1:4:8,
Cum 109.3                 

5 Precast Boundary wall

Supply, fabricate, and install a precast boundary wall using reinforced concrete planks and 

precast columns. Planks to be factory-made, vibrated, and cured for durability, with grade 

M20 concrete. Columns to be securely embedded in concrete footings. Installation 

includes proper alignment, joint sealing, and necessary grouting. including all materials, 

labor, transportation, and equipment for a complete job as per specifications.

RFT 123.0                 

6 Backfilling

 Providing and filling earth in foundation including compacting complete in all 

respects. (Back Filling)
CFT 16,016.0            

7 Tuff paver 80mm for parking extension 311 ft

Provide and lay 80mm thick 7000 psi cube strength precast Concrete Pavers of 

approved sample over 2" thick well compacted sand bed , Including the cost of 3" 

thick approved quality graded aggregate sub base and compacted upto 98% FDD. 

The subgrade must be well compacted upto 98% compaction.

Sft 9,874.0              

8 Razer Wire 

Supply and fix, Concertina Wire / Razor wire, single coil, 12 gauge galvanized 

wire, loop dia 0.452 to 0.990M, complete, all as specified.
RFT 906.0                 

9 Y-Angle

Providing, Fabrication and installation of y-Angle for installation of Razor wire Nos 166.0                 

10 Paint on kerb store

2 Coats of painting on new such as Kerb Stone , with Synthetic Enamel paint. RM              1,359.34 

11 Aluminium Widows
Providing and fixing powder coated or anodized aluminum, glazed-window of aluminum sections, 

tinted glass, rubber gaskets latch lock arrangement, screws/expansion bolts and other aluminum 

accessories etc. complete in all respects as approved by the Engineer.
Sft                  61.25 

12 Brick Masonary

Brick Masonary

Providing brick masonry using 9" x 4 1/2" x3" best approved quality burnt bricks the 

bricks used should be well-burnt without being vitrified and  shall be uniform in colour, 

regular in shape and size with sharp and square corners and parallel faces, free from flaws  

and crackes, to be laid in mortar 1:4 with curing, scaffolding, racking out the joints, 

courses shall be kept in time plumb as per  drawing, standard specificaiton and as directed 

by the Consultants Up To 12ft Height. 

cft                311.06 

 Total Amount Carried To Summary (PKR) 

CIVIL WORKS 

TENDER BILL OF QUANTITIES

Sr# Description Unit Rate

 BOQ 



 Quantity 
 Amount                    

(Rs.) 

1 Car Parking Shades (1045' x 20')

                                                                                                                                                                                               

Design, Manufacturing and Supply of Pre engineered M.S parking 

shades with Tensile Fabric Covering, including construction of 

Foundations with Steel Reinforcement (60 grade) and 3000 PSI 

Concrete, primary frame structure, columns, connection plates, Base 

plates, pipe bacings, anchor bolts for anchorage,  Paint work which 

include 2 coats of enamel paint on Red or grey oxide surface supply & 

fixing of tensile fabric and Other Necessary hardware fixing screws 

complete in all respects.

SFt 20,900.0            

 Total Amount Carried To Summary (PKR) 

TENDER BILL OF QUANTITIES

Car Parking Shades

Sr# Description Unit Rate

 BOQ 



 Quantity  Amount                    

1 Excavation

Excavation as in Ordinary Soil upto 1.5 M depth, in 

foundation and pipe trenches upto 1.5 M wide, in shafts, 

wells and independent holes upto 30 sqm each and 

throw earth clear of edges of excavation within 10m. 

Timbering to be paid extra (Foundation and Trench over 

1.5 M widths will be treated as Areas).

Cum 172.1                 

2 Granular backfill

Providing and laying 6" Granular Fill Material of approved 

quality and size in foundation including Compaction,  

complete in all respects.

Cum 11.4                   

3 PCC (1:4:8)

Providing and laying of lean concrete using crushed or 

broken stone graded; 1:4:8,
Cum 11.4                   

4 Concrete (1:2:4)

Providing and laying of RCC with 3000 psi compressive 

cylindrical strength in different structural elements (foundation 

etc.) including form work all as specified.

Cum 34.2                   

5 Backfilling

Providing and filling earth in foundation including 

compacting complete in all respects. (Back Filling)
CFT 4,069.5              

6 Steel reinforcement

Providing Reinforced steel bars using minimum Yield 

Strength of 60 KSI confirming to ASTM A-615, as per 

design including cutting, bending, binding and placing in 

position on c.c precast spacers and steel chairs, tying 

with binding wire 20 SWG complete with the cost of 

chairs, binding wire etc. complete as per drawing and as 

directed by the Consultants.

Ton 3.4                      

7 Steel Structure

Steel Structure parking shade                                                                                                                                                                                                  

Design, Manufacturing and Supply of Pre engineered 

Steel Shed having including, primary structural steel 

rafters, columns, Connection plates, Base plates,, anchor 

bolts for anchorage and Other Necessary hardware fixing 

screws complete in all respects.

Kg 26,791.0            

8 Tensile Fabric

Tensile Febric Parking Shade                                                                                                                                                                                                                                     

Design, Manufacturing, Supply & installation ofensile 

Febric Sheet includding all Necessary hardware fixing 

screws complete in all respects.

Sft 26,400.0            

 Total Amount  

ABSTRACT OF COST
Car Parking Shade NDMA

Sr# Description Unit Rate
 BOQ 



 Quantity 
 Amount                    

(Rs.) 

1 Steel Structure

Design, Manufacturing and Supply of material for Pre-engineered

steel shed including primary structural steel (ASTM A572 Grade-50)

rafters, columns, connection Plates, base plates and secondary

structural steel elements (ASTM A653 Grade-50) galvanized roof

Purlins and roof pre-painted sheeting S-profiled (color: green or

beige), pre-painted trims, gutter, down take pipe and cross wire

bracing, angle bracing, anchor bolts (ASTM A307) and other

necessary Hardware (ASTM A325) and fixing/stitching screws etc

Sft 15,950.0            -                             

2 Foundations & Installation

Installation of steel structure & construction of RCC foundations under 

each steel column with anchor bolts. Paint work which include 2 coats 

of enamel paint on grey oxide surface of main frames rafters and 

columns.

Sft 15,950.0            -                             

 Total Amount Carried To Summary (PKR)                           -   

TENDER BILL OF QUANTITIES

MULTIPURPOSE SHED

Sr# Description Unit Rate

 BOQ 
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