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IFB-1

INVITATION FOR BIDS

National Disaster Management Authority, Islamabad intends to invite applications from reputed
firms for supply, delivery, and installation of IT equipment as following:-

# Description of item/ product

Extension of Mobile NEOC - 40 x 16 ft to 80 x 16 ft.
2. | Extension of Log Hub —40 x 12 ft to 80 x 12 Ft
Extension of Humanitarian Hub 70 x 12ft to 70 x 24 ft

2. National Competitive Bidding (NCB) will be conducted in accordance with Single stage
Two Envelop Bidding Procedure.

3. Interested firms must be registered with Pakistan Engineering Council (C6 and above) with
Income and Sales Tax Departments. Specialized in supply, delivery, and installation of IT
equipment.

4. The bidding documents, specifications, instructions / terms & conditions may be
downloaded from NDMA (www.ndma.gov.pk ).

5. All bids must be accompanied by a Bid Security in the form of Pay order or Deposit at call
amount as specified in Bid Data Sheet.

6. Employer reserves the right to accept or reject any tender as per PPRA rules or accept the
whole or part of tender or increase or decrease the quantity.

7. The documents must be reached the undersigned before 1100 hours on 24 Aug 2026 which
will be opened in the presence of bidders on same day NDMA, HQ at 1130 hours.

Director Admin
National Disaster Management Authority (NDMA)
Main Murree Road
Islamabad

051-9030907


http://www.ndma.gov.pk/
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ITB-1

INSTRUCTIONS TO BIDDERS

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the

A.

IB.1

1.1

1.2

IB.2

2.1

IB.3

3.1

IB.4

4.1

IB.5

5.1

Contract and will cease to have effect once the contract is signed.)

GENERAL
Scope of Bid

The Employer as defined in the Bidding Data Sheet hereinafter called “the Employer”
wishes to receive bids for the installation and completion of works as described in these
Bidding Documents, and summarized in the Bidding Data Sheet hereinafter referred to as
the “Works”.

The successful bidder will be expected to complete the Works within the time specified in
Appendix-A to Bid.

Source of Funds

The Employer has applied for/received a loan/credit from the source (s) indicated in the
Bidding Data Sheet in various currencies towards the cost of the project specified in the
Bidding Data Sheet and it is intended that part of the proceeds of this loan/credit will be
applied to eligible payments under the Contract for which these Bidding Documents are
issued.

Eligible Bidders

This Invitation for Bids is open to all bidders meeting the following requirements:

Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to the
value of the Works.

One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint venture.
A bidder who participates in more than one bid (other than alternatives pursuant to Clause
IB.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of their

respective bids and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.
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IB.6

6.1

IB.7

7.1

7.2

IB.8

8.1

1B.9

9.1

ITB-2
Site Visit

The bidders are advised to visit and examine the container and its surroundings and obtain
for themselves on their own responsibility all information that may be necessary for
preparing the bid and entering into a contract for supply of installation of IT equipment.
All cost in this respect shall be at the bidder’s own expense.

BIDDING DOCUMENTS
Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause IB.9.

Instructions to Bidders.

Bidding Data Sheet.

General Conditions of Contract, Part-I(GCC).
Particular Conditions of Contract, Part-II[(PCC).
Specifications — Special Provisions.
Specifications — Technical Provisions.

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

Form of Bid Security.

0. Form of Contract Agreement.

i S I O e

The bidders are expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the Bidder’s own
risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the
requirements of the Bidding Documents will be rejected.

ITB-3
Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of the Bidding Documents
may notify the Employer in writing at the Employer’s address indicated in the Invitation
for Bids. The Employer will respond to any request for clarification which he receives
earlier than 28 days prior to the deadline for submission of bids.

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding
Documents, including a description of the enquiry but without identifying its source.

Amendment of Bidding Documents
At any time prior to the deadline for submission of bids, the Employer may, for any reason,

whether at his own initiative or in response to a clarification requested by a prospective
bidder, modify the Bidding Documents by issuing addendum.
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9.2

9.3

I1B.10

10.1

IB.11

11.2

11.3

1B.12

12.1

12.2°

Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1
hereof and shall be communicated in writing to all purchasers of the Bidding Documents.
Prospective bidders shall acknowledge receipt of each addendum in writing to the
Employer.

To afford prospective bidders reasonable time in which to take an addendum into account
in preparing their bids, the Employer may extend the deadline for submission of bids in
accordance with Clause 1B.20

PREPARATION OF BIDS
Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a bidder
and the Employer shall be in the bid language stipulated in the Bidding Data Sheet and
Particular Conditions of Contract. Supporting documents and printed literature furnished
by the bidders may be in any other language provided the same are accompanied by an
accurate translation of the relevant parts in the bid language, in which case, for purposes
of evaluation of the bid, the translation in bid language shall prevail.

Documents Comprising the Bid

The bid shall consist of two separate sealed envelopes:
e Technical Bid — containing all technical documents required in the Bidding Data
Sheet.
¢ Financial (Price) Bid — containing the completed Bill of Quantities (BOQ) and
price schedules.
Both envelopes shall be placed in one outer sealed envelope clearly marked as the Bid.
ITB-4
If the bid is submitted by a Joint Venture (JV):
e Assigned JV Agreement, or a Letter of Intent to form a JV, shall be submitted with

the bid.

e One partner shall be nominated as the lead partner and authorized to represent the
JV.

e All JV partners shall be jointly and severally responsible for the execution of the
contract.

e The final JV Agreement shall be submitted before signing the contract.

The Technical Bid shall include a Technical Proposal describing the bidder's work
methodology, construction schedule, key personnel, equipment, and other information
demonstrating the bidder's capability to complete the project in accordance with the
requirements and specified completion time.

Bid Prices

The bidder shall quote prices for the complete scope of work described in the Bidding
Documents. The contract will be awarded based on the unit rates and/or lump-sum prices
submitted in the Bill of Quantities (BOQ).

Bidders must provide rates for all BOQ items. If a rate is not quoted for any item, it will
be considered included in the rates of other items, and no separate payment will be made.
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12.3

12.4

IB.13

13.1

13.2

1B.14

14.1

14.2

IB.15

15.1

15.2

15.3
154

15.5

15.6

The quoted bid price shall include all applicable taxes, duties, levies, transportation, labor,
materials, equipment, and other costs effective up to 28 days before the bid submission
deadline. Any changes in taxes or duties after this date will be adjusted in accordance with
the Conditions of Contract.

Contract prices may be adjusted during execution in accordance with the price adjustment
provisions of the Contract. Where applicable, bidders shall submit the required price
adjustment information with their bids.

Currencies of Bid and Payment

All bid prices and unit rates shall be quoted in Pakistani Rupees (PKR). If a bidder expects
to incur costs in foreign currency for imported goods or services, the required foreign
currency amount shall be specified in the prescribed bid form (Appendix-B).

The exchange rate for converting foreign currency to PKR shall be the State Bank of
Pakistan TT & OD Selling Rate applicable 28 days before the bid submission deadline.
The same exchange rate shall be used for payments throughout the contract period.

Bid Validity

Bids shall remain valid for the period specified in the Bidding Data Sheet, starting from
the date of bid opening.

If required, the Employer may request bidders to extend the bid validity period. The
request and the bidder’s response shall be made in writing. A bidder may decline the
request without losing the Bid Security. If the bidder agrees, the Bid Security shall also be
extended for the same period, and no changes to the bid shall be allowed.

Bid Security

Each bidder shall submit a Bid Security in the amount specified in the Bidding Data
Sheet, in Pakistani Rupees (PKR) or an equivalent freely convertible currency.

The Bid Security may be in the form of a Deposit at Call (CDR) or a Bank Guarantee
issued by a Scheduled Bank in Pakistan (or a foreign bank counter-guaranteed by a
Scheduled Bank in Pakistan). It shall remain valid for 28 days beyond the bid validity
period.

Bids submitted without the required Bid Security shall be rejected.

The Bid Security of unsuccessful bidders shall be returned within 28 days after the expiry
of the bid validity period.

The Bid Security of the successful bidder shall be returned after submission of the
Performance Security and signing of the Contract Agreement.

The Bid Security may be forfeited if the bidder:

Withdraws the bid during the bid validity period.

Refuses to accept correction of the bid price.

Fails to submit the required Performance Security.

Fails to sign the Contract Agreement within the specified time.

Fails to submit the Joint Venture (JV) Agreement, where applicable.
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ITB-7

IB.16 Alternate Proposals by Bidder

16.1

16.2

I1B.17

17.1

17.2

17.3

17.4

IB.18

18.1

18.2

18.3

18.4

18.5

18.6

18.7

18.8

A bidder may submit an alternate proposal only in addition to a fully compliant bid. The
alternate proposal shall include the proposed technical specifications, construction
methodology, and any other relevant details. Technical and financial information for the
alternate proposal shall be submitted in separate sealed envelopes.

The Employer may consider an alternate proposal only from the lowest evaluated
responsive bidder, if it provides technical or financial advantages without affecting the
project requirements.

Pre-Bid Meeting

The Employer may hold a pre-bid meeting to clarify the Bidding Documents and answer
bidders' questions. The date, time, and venue, if applicable, shall be specified in the
Bidding Data Sheet.

Bidders should submit any written questions at least 7 days before the pre-bid meeting.
Minutes of the meeting and any clarifications will be shared with all bidders. Any changes
to the Bidding Documents shall be issued only through an Addendum.

Attendance at the pre-bid meeting is optional, and failure to attend will not result in
disqualification.

Format and Signing of Bid

The bid price shall be quoted strictly in accordance with the requirements of the Bidding
Documents.
All bid forms and appendices shall be properly completed and signed by the authorized
representative of the bidder.
No changes or alterations shall be made to the prescribed bid forms, except for completing
the required information. Non-compliance may result in rejection of the bid.
The bidder shall submit:
e One (1) original Technical Bid and one (1) original Price Bid, clearly marked
"ORIGINAL".
e Two (2) copies of each, clearly marked "COPY".
In case of any difference, the original shall prevail.
The original and all copies of the bid shall be signed by a duly authorized person. The
authorization letter shall be attached to the bid, and all pages shall be signed or initialed.
Any corrections or amendments in the bid shall be signed or initialed by the authorized
signatory.
The bidder shall provide its complete correspondence address in the Letter of Technical
Bid and Letter of Price Bid.
Bidders are advised to keep one copy of the Bidding Documents for their records.
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D.

SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE BIDDING

PROCEDURE

IB.19 Sealing and Marking of Bids

19.1

19.2

19.3

19.4

Each bidder shall submit his bid as under:

(@)  ORIGINAL and each copy of the Bid shall be separately sealed and put in separate
envelopes and marked as such.

(b)  The envelopes containing the ORIGINAL and copies will be put in one sealed
envelope and addressed / identified as given in IB 19.2 hereof.

(c)  The technical bid should comprise of documents listed in IB11.1 (A) & the price
bid should comprise of documents listed in IB 11.1 (B) which shall be placed in
separate envelopes in accordance with IB 11.1.

ITB-9
The inner and outer envelopes shall:

(a) Be addressed to the Employer at the address provided in the Bidding Data Sheet;

(b)  Bear the name and identification number of the contract as defined in the Bidding
Data Sheet; and

(c) Provide a warning not to open before the time and date for bid opening, as specified
in the Bidding Data Sheet.

In addition to the identification required in IB 19.2 hereof, the inner envelope shall
indicate the name and address of the bidder to enable the bid to be returned unopened in
case it is declared “late” pursuant to Clause IB.21

If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.

IB.20 Deadline for Submission of Bids

20.1

Bids must be submitted to the Employer at the specified address before the deadline (date
and time) mentioned in the Bidding Data Sheet.
e Bids received after the deadline or with payment/collection charges will not be
accepted.
e All costs for preparing and submitting bids shall be the responsibility of the bidder.
e Bidders sending bids by mail may request an acknowledgment of receipt through
a separate letter attached with the bid package.
e A receipt acknowledgment will be provided to bidders who submit bids personally
or through an authorized messenger.

(c) Upon request, acknowledgment of receipt of bids will be provided to those making
delivery in person or by messenger.
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20.2

1B.21

21.1

21.2

1B.22

22.1

22.2

223

22.4

E

The Employer may extend the bid submission deadline by issuing an official
amendment/addendum. The revised deadline shall apply to both the Employer and
bidders, and all previous obligations and requirements shall remain applicable until the
new deadline.

Late Bids

Any bid received after the specified submission deadline shall be rejected and
returned unopened to the bidder.

Delays caused by mail, transportation, or delivery to the wrong location shall not
be accepted as a valid reason. The bidder shall be responsible for ensuring timely
submission of the bid.

Modification, Substitution and Withdrawal of Bids

A bidder may modify, replace, or withdraw its bid before the bid submission deadline by
submitting a written request to the Employer.

Any modification, substitution, or withdrawal request shall be submitted in a sealed
envelope clearly marked as “MODIFICATION,” “SUBSTITUTION,” or
“WITHDRAWAL” as applicable.

No changes to the bid shall be allowed after the submission deadline, except as permitted
under the Bidding Documents.

Withdrawal of a bid after the submission deadline and before expiry of the bid validity
period may result in forfeiture of the Bid Security.

BID OPENING AND EVALUATION FOR SINGLE STAGE TWO

ENVELOPE BIDDING PROCEDUR

IB. 23 Bid Opening

23.1

23.2

23.3

234

23.5

The Employer shall open the Technical Bids publicly at the place, date, and time specified
in the Bidding Data Sheet in the presence of bidders’ representatives and other attendees.
The Price Bids shall remain sealed and kept in the custody of the Employer until the
scheduled opening.

Withdrawal requests marked “WITHDRAWAL?” shall be opened first. The related bid
shall remain unopened and be returned to the bidder, provided the withdrawal request is
properly authorized.

Substitution requests marked “SUBSTITUTION” shall be opened next. The substituted
bid documents shall be replaced accordingly, and only the revised Technical Bid (if any)
shall be opened. The revised Price Bid shall remain sealed until the scheduled price bid
opening.

Modification requests marked “MODIFICATION” shall be opened after verification of
proper authorization. Only the Technical Bid modifications shall be opened and recorded.
Price Bids shall remain sealed until the scheduled opening. The bid opening record shall
be signed by attending representatives and shared with all bidders.
Technical Bids shall be opened one by one and the following details shall be recorded:

e Name of the bidder.
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23.6

23.7

23.8

23.9

23.10

23.11

23.12

1B.24

24.1

1B.25

25.1

25.2

e Any modification or substitution submitted.

e Presence of Bid Security (if required).

e Other relevant details as decided by the Employer.
No bid shall be rejected during Technical Bid opening except late bids. Only opened and
recorded Technical Bids shall be considered for evaluation.
Preliminary Examination of Technical Bids
The Employer shall first review the bidder’s qualification, experience, and technical
information as required in the Bidding Documents. Only bidders meeting the minimum
requirements shall proceed for detailed technical evaluation.
The Employer shall verify that all required documents and information have been
submitted with the Technical Bid.
After completion of Technical Bid evaluation, only technically responsive and qualified
bidders shall be invited for the opening of Price Bids. The date, time, and venue of Price
Bid opening shall be communicated in writing.
Bidders whose Technical Bids are found non-responsive shall be informed in writing, and
their Price Bids shall be returned unopened.
Price Bids of technically qualified bidders shall be opened publicly in the presence of
bidders’ representatives who wish to attend. Attendance shall be recorded.
During Price Bid opening, the following information shall be announced and recorded:

e Name of bidder.

e Any modification or substitution.

e Bid price, discounts, and alternate offers (if any).

e Other relevant details.
Only the Price Bids announced and recorded during opening shall be considered for
evaluation.
Where bidders quote for multiple contracts, the Employer shall evaluate combinations of
bids to determine the most economical option.

Process to be Confidential

All information related to the examination, clarification, evaluation of bids, and
recommendations for contract award shall remain confidential and shall not be shared with
unauthorized persons before the publication of the Bid Evaluation Report.
The Bid Evaluation Report shall be issued at least 10 days before the Letter of
Acceptance and shall include details of bid prices, discounts, adjustments, evaluated
prices, and recommendations.
Any attempt by a bidder to influence the bidding process or award decision may result in
rejection of the bid.
A bidder may submit a written complaint within 15 days after publication of the Bid
Evaluation Report. However, submitting a complaint shall not automatically suspend the
procurement process.

ITB-13
Clarification of Bids

The Employer may request a bidder to clarify its bid, including details of unit rates, during
the evaluation process. The request and response shall be made in writing. No change in
bid price or substance shall be allowed, except for correction of arithmetic errors as
permitted under the Bidding Documents.

If a bidder fails to provide the required clarification within the specified time, the bid may
be rejected.
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1B.26

26.1

26.2

26.3

1B.27

27.1

27.2

1B.28

28.1

28.2

28.3
28.4

F.

1B.29

Examination of Bids and Determination of Responsiveness

Before detailed evaluation, the Employer shall check whether each bid complies with the
requirements of the Bidding Documents.
A responsive bid must:
Meet the eligibility requirements.
Be properly signed.
Include the required Bid Security.
Include a signed Integrity Pact, where applicable.
e Comply with all terms, conditions, and specifications without major deviations.
Only substantially responsive bids shall be considered for further evaluation.
A bid that is not substantially responsive cannot be corrected after submission. However,
the Employer may request written clarification or confirmation where necessary.

Correction of Errors

The Employer shall check substantially responsive bids for arithmetic errors. Corrections
shall be made as follows:
e If there is a difference between the amount written in figures and words, the
amount in words shall be considered correct.
e If there is a difference between the unit rate and total amount, the quoted unit
rate shall prevail, unless there is an obvious decimal point error.
The corrected bid amount shall be considered for evaluation.
ITB-14
The Employer shall correct any arithmetic errors in the Bid Price according to the specified
procedure. The corrected Bid Price, after approval by the bidder, shall be considered final
and binding.
If the bidder does not accept the corrected price, the bid shall be rejected and the Bid
Security may be forfeited.

Evaluation and Comparison of Bids

The Employer shall evaluate and compare only those bids found to be substantially
responsive as per Clause IB.26.
The evaluated bid price shall be determined by:

e Correcting arithmetic errors, if any.

e Excluding provisional sums and contingencies, while including applicable day

work rates.

e (Considering any acceptable variations or deviations.
Future price adjustments under the Contract shall not be considered during bid evaluation.
If a bidder’s price appears unusually unbalanced compared to the Employer’s estimated
cost, the Employer may request detailed price analysis. The Employer may also require an
increase in Performance Security to safeguard against possible financial risk.

AWARD OF CONTRACT

Award
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29.1  The Employer shall award the Contract to the bidder whose bid is:
e Substantially responsive to the Bidding Documents.
e Technically qualified and eligible.
e Offers the lowest evaluated Bid Price.

29.2 During evaluation, the Employer may request additional information from bidders
regarding their technical, financial, legal, professional, or managerial capabilities if there
are valid reasons to verify their eligibility. Any such decision shall be recorded with proper
justification in the Bid Evaluation Report.

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 1B.29, the Employer reserves the right to accept or reject any
Bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any obligation
except that the grounds for rejection of all bids shall upon request be communicated to
any bidder who submitted a bid, without justification of grounds. Rejection of all bids
shall be notified to all bidders promptly.

IB.31 Notification of Award

31.1 Before expiry of the bid validity period, the Employer shall notify the successful bidder
through a Letter of Acceptance, mentioning the accepted contract price.

31.2  No negotiations shall be conducted with the lowest evaluated bidder or any other bidder.

31.3 The Letter of Acceptance and its acceptance by the bidder shall form the basis of the
Contract until the formal Contract Agreement is signed.

31.4  After receiving the Performance Security from the successful bidder, the Employer shall
inform unsuccessful bidders and return their Bid Securities.

IB.32 Performance Security

32.1  The successful bidder shall submit the required Performance Security in the specified
form and amount within 28 days of receiving the Letter of Acceptance.

32.2  Failure to provide the Performance Security or comply with other required contract
formalities may result in cancellation of the award and forfeiture of the Bid Security.

IB.33 Signing of Contract Agreement

33.1 After receiving the acceptable Performance Security, the Employer shall send the Contract
Agreement to the successful bidder within 14 days for signing.

33.2 The successful bidder shall sign and return the Contract Agreement within 14 days of
receiving it from the Employer.

IB. 34 General Performance of the Bidders
The Employer may verify the bidder’s past performance on previous contracts. If
a bidder has a record of consistently poor performance, the Employer may reject
the bid and may refer the matter to the Pakistan Engineering Council (PEC) for
necessary action, including possible blacklisting or debarment according to
applicable rules and regulations.
IB.35 Integrity Pact
The bidder shall sign and stamp the Integrity Pact provided in the Bidding Documents
for all Federal Government contracts exceeding Rs. 10 million. Failure to submit the
signed Integrity Pact shall result in the bid being considered non-responsive
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BDS-1

Bidding Data Sheet

The following specific data for the Works to be bided shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein
shall prevail over those in the Instructions to Bidders.

1.1

1.2

Name and address of the Employer:

Project Manager/ NDMA
NDMA HQ, Near ITP Office Murree Road, Islamabad.

Name of the Project & Summary of the Works:

Project: Extension of Container Yard

Summary of the Works:

Description of item/ product

Extension of Mobile NEOC - 40 x 16 ft to 80 x 16 ft.

Extension of Log Hub —40 x 12 ftto 80 x 12 Ft

Extension of Humanitarian Hub 70 x 12ft to 70 x 24 ft

2.1

2.2

3.1

8.1

10.1

Name of the Borrower/Source of Financing/Funding Agency:
Departmental Fund

Amount and type of financing:

Local

Eligible Bidders

a. Duly licensed by Pakistan Engineering Council (PEC) in the category C6 & above
with specialization code CE10, BC 01, EE 11.

Time limit for clarification:
Minimum number of days to seek clarification by the prospective bidder may be inserted
as 2 days.

BDS-2
Bid language:

English should be used in bidding.

11.1 (A) The Bidder shall submit with its Technical Bid the following documents:
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(a)
(b)
(c)

(d)
(e
H
(2
(h)
(i)
0)
(k)
Q)
(m)

(n)

Letter of Technical Bid

Bid Security (IB.15)
Written confirmation authorizing the signatory

of the Bid to commit the Bidder (IB.18.5)

Pending litigation information

Special Stipulations (as filled by the Employer) (appendix —A)
Proposed Construction Schedule (appendix —E)
Method of Performing the Work (appendix —F)
Availability of Critical Equipment (appendix —G)
Construction Camp and Housing Facilities (appendix —H)
List of Sub-contractors (as required) (appendix —I)
Organization Chart for Supervisory Staff (appendix —K)
Integrity Pact (appendix —L)

Financial Competence and Access to financial  (appendix —M)
Resources

Past Performance, Current Commitment,

Qualification and Experience (appendix —N)

11.1(B) The Bidder shall submit with its Price Bid the following documents:

(a) Letter of Price Bid

(b) Foreign Currency Requirements (appendix —B)
(If required and only in case of International Bidding)
(c) Price Adjustment under Clause 70 (appendix —C)
(d) Bill of Quantities (appendix —D)
(e) Estimated Progress Payments (appendix —J)
12.5 Discount Offered by the Bidder

Any discount offered by the Bidder on its quoted prices, shall only be considered if such
discount is either shown on the duly filled-in, signed and stamped Form of Bid or on the
Summary Page of the Priced Bill of Quantities (BOQ). In case of any discrepancy or
difference in the rate or amount of discount mentioned on the Form of Bid (as duly filled-
in and signed), and on the Summary Page of the Prices BOQ, the discount shown on the

Priced BOQ shall prevail.

Discount, if offered, through a separate letter of discount submitted with the Bid, will not

be entertained and shall be considered null & void.
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13.1

14.1

15.1

15.2

17.1

17.2

18.4

BDS-3

Delete the text of Sub-clause 13.1 and replace with the text; “Bidders are required to
quote entirely in Pak. Rupees”.

Period of Bid Validity:
90 days.

Amount of Bid Security:

PKR 300,000/- in the form of Pay order / demand draft in favour of Director
(Procurement) NDMA. NDMA FTNnumber is 9011104-4.

Bid Security:

The bid security shall be, at the option of the bidder, in the form of deposit at Call or a
Bank Guarantee issued by a scheduled Bank in Pakistan.

Venue, time, and date of the pre-Bid meeting:

NDMA HQ Near ITP Office Murree Road, Islamabad.

Date : 24 Aug 2026 Time: 11:00 hours

In case of any change the same shall be intimated through invitation letter/notice/fax or
through telephone.

Not latter then 02 days

Number of copies of the Bid to be completed and returned:
One original and two copies
There shall be no discrepancy between ORIGINAL & COPY

19.2(a) Employer's address for the purpose of Bid submission:

Office of Project Manager, NDMA HQ Near ITP Office Murree Road, Islamabad.

19.2(b) Name and Number of the Contract:

Extension of Container Yard

20.1(a) Deadline for submission of bids:

Deadline for Submission of bid is 1000 hours, in case of any change the same shall be
intimated through invitation letter/notice.

BDS-4
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23.1

29.

32.1

Venue, time, and date of Bid opening:

Venue: Office of the Project Manager, NDMA HQ Near ITP Office Murree Road,
Islamabad.
Date & Time: 24 Aug, 2026 at 1130 hours

Award:

In addition to the provisions of Sub-clause 29.2, the criteria given in clause IB-11 will be
applied for award. Further, the scope of project may be reduced or increases keeping in
view the availability of funds.

Standard form and amount of Performance Security acceptable to the Employer:

The successful bidder shall provide Performance Security to the Employer in the
prescribed form. The said Security shall be furnished or caused to be furnished by the
successful bidder within 14 days after the receipt of the Letter of Acceptance. The
Performance Security shall be of an amount equal to 10% of the Contract Price stated in
the Letter of Acceptance. Such Security shall, at the option of the bidder, be in the form of
either (a) bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee from
a bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan
or (c) an insurance company having at least AA rating from PACRA/JCR from its office
situated in Islamabad.
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LTB-1
Letter of Technical Bid

Bid Reference No: Extension of Mobile NEOC - 40 x 16 ft to 80 x 16 ft.

To:.

We, the undersigned, declare that:

(a)

(b)

(©)

(d)

(e)

We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (IB) 9;

We offer to install and complete in conformity with the Bidding Documents the
following Works:

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period
of 30 days from the date fixed for the bid submission deadline in accordance with the
Bidding Documents, and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

As security for due performance of the under takings and obligations of our bid, we
submit here with a Bid security, in the amount specified in Bidding Data Sheet, which
1s valid (at least) 28 days beyond validity of Bid itself.

We are not participating, as a Bidder or as a subcontractor, in more than one bid in
this bidding process, other than alternative offers submitted in accordance with IB16
(as applicable) .
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LTB-2

(f) We agree to permit Employer or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by
auditors. This permission is extended for verification of any information provided in
our Technical Bid which comprises all documents enclosed herewith in accordance
with IB.11.1 of the Bidding Data Sheet.



Letters of Technical/ Price Bid & Appendices to Bid

LPB-1
Letter of Price Bid

Bid Reference No: Extension of Mobile NEOC -40 x 16 ft to 80 x 16 ft.

To:..

We, the undersigned, declare that:

(a)

(b)

(©)

(d)

(e)

We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (IB)9;

The total price of our Bid, excluding any discounts offered in item (c) below is:

The discounts offered and the methodology for their application are:

Our Bid shall be valid for a period of ........ days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a performance security in accordance with
the Bidding Documents;
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LPB-2

(f) We understand that this bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal contract is prepared and installation and we do hereby declare that the Bid is
made without any collusion, comparison of figures or arrangement with any other
bidder for the Works.

(g) We understand that you are not bound to accept the lowest evaluated bid or any other
bid that you may receive.

(h) We agree to permit Employer or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by
auditors. This permission is extended for verification of any information provided in
our Technical Bid which comprises all documents enclosed herewith in accordance
with IB.11.1 of the Bidding Data Sheet.

(i) If awarded the contract, the person named below shall act as Contractor’s
Representative.
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Appendix-A to Bid: Special Stipulations
Clause
Conditions of Contract

1 Engineer’s Authority to issue Variation in 21 25% of the Contract Price stated in the
" | emergency ) Letter of Acceptance.
. The law to be applied is the law of
2. | Law applicable >-1(0) Islamic Republic of Pakistan
5 - -
3. | Amount of Performance Security 10.1 10% of Contract Price stated in the
Letter of Acceptance.
. . Within 15 days from the date of receipt
4. | Time for Furnishing Programme 14.1 of Letter of Acceptance.
5. | Minimum amount of Third Party Insurance 23.2 Rs.30,000 per oceurrence with number
of occurrences unlimited.
Within 14 days from the date of receipt
of Engineer’s Notice to Commence
6. | Time for Commencement 41.1 | which shall be issued within fourteen
(14) days after signing of Contract
Agreement.
431 90 days (3 months) from the date of
7. | Time for Completion 48. 2’ receipt of Engineer’s Notice to
) Commence.
0.1% for each day of delay in
. completion of the Works subject to a
8. | a) Amount of Liquidated Damages 47.1 maximum of 10% of Contract Price
stated in the Letter of Acceptance.
b) Amount of interim Liquidated 47.3 | Half of provision of clause 47.1
Damages
R . 365 Days from the effective date of
9. | Defects Liability Period 49.1 Taking Over Certificate.
5 -
10. | Percentage of Retention Money 60.2 > Yo y f the amount of Interim Payment
Certificate.
5 . .
11. | Limit of Retention Money 602 5 % of Contract Price stated in the
Letter of Acceptance.
Minimum amount of Interim Payment i1
12, Certificates (Running Bills) 602 | Rs. 2.00 Million
Time of Payment from delivery of
13. | Engineer’s Interim Payment Certificate to 60.10 | 15 days
the Employer.
5 . -
14. | Mobilization Advance 60.12 20 % of Contract Price as stated in the
Letter of Acceptance.
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Appendix-B to Bid: Foreign Currency Requirements

NOT USED

A-2
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A-3

Appendix-C to Bid: Price Adjustment under Clause 70 of Conditions of
Contract

Not Applicable/ Clause Deleted
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A-4
Appendix-D to Bid: Bill of Quantities
A. Preamble
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications.
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given

to provide a common basis for bidding. The basis of payment will be the actual quantities
of work installation by the Contractor and verified by the Engineer and valued at the rates
and prices entered in the priced Bill of Quantities, where applicable, and otherwise at such
rates and prices as the Engineer may fix in accordance with provisions of the Contract.

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant, labour ,
supervision, equipment, installation, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the Contract. Furthermore all
duties, taxes and other levies payable by the Contractor under the Contract, or for any
other cause, as on the date 28 days prior to deadline for submission of Bids, shall be
included in the rates and prices and the total Bid Price submitted by the Bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor will have failed
to enter a rate or price shall be deemed to be covered by other rates and prices entered in
the Bill of Quantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related items
of the Works.

6. General directions and description of work and equipment are not necessarily repeated nor
summarised in the Bill of Quantities. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the priced Bill of
Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in

whole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clause 58.2 of Part I, General Conditions of Contract.

A-5
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Appendix-D to Bid

BILL OF QUANTITIES

BoQ - Extension of Container Yard
NDMA

# | Iltem Unit | Qty Description Rate Amount

Fabrication of Containers

12%40 Walls sheet 20 swg Roof sheet 16 swg
; Pipe 3x3 16 swg Pipe 1.5x1.5 18 swg
1 Display Sft 480 Pibe 1x1 18 Pioe 1.5x3 18
Container ipe 1x swg Pipe 1.5x swg

Calum 6x6 14 swg Crane kunda.

Door: Single Leaf Glass door (12mm
Tempered) sized 5, x 7, having
Automatic Lock, door closer

1(_3x40 Interior Wall & Celling: Made with
2 | Display Sft | 640 | Lamination Sheet insulated with Glass
Container wool with 10 -15 Kg/m3, EPS Wooden
floor.

Curtain Wall: Supply of Aluminium

Fixed Curtain Wall, Premium Quality, of
Anodized Aluminium extruded section
size, colour and texture as specified,
including fixing on concrete, wood or
steel frames, complete with all
necessary fittings incl 6mm double
glazed glass all as specified.

Electric Work: Complete wiring for 6 X

12x70 ACs, Lighting Fixture, SMD Ceiling
4 | Display Sft | 840 | Lights, Electric Boards, Light Plugs,
Container Circuit Breaker, Industrial Sockets,

Outdoor Lights complete in all aspects.
Sun Shed: On top of doors Windos and
exhaust points

Exhaust Fan: As per drawing

Redoxide / Paint: Appling Redoxide and
weather proof Enamel on interior and
exterior of containers

2 Tr Each units of 2 x Cassette Type 2 x
Tower type and 2 x wall mount, T3
compressor of reknown make with 1 year
warrenty

13 | AC Units No. | 6

75" Interactive screen with built in Androide
and PC -OPS. 4K UHD, 16:9 aspect ratio,
LED Backlit LCD, IPS or equivalent, 4 mm
No. | 6 Tempered Anti-Glare, Anti-Fingerprint,
Mohs Hardness 27, Infrared (IR) or
Capacitive Multi-Touch, Wi-Fi 6, Bluetooth
5.0 or higher.

14 Interactive
Screens

Civil Works
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Excavation for foundation of columns,
walls, etc. upto any depth and lead
including back filling of excavated earth in
foundation trenches and spreading the
surplus earth in plinth area and/or

16 | Excavation | Cft 308 depressions where required including
making provision for shoring of loose soil if
required and removal of excavated earth
upto 5'-0" from edge of excavation
complete as per drawing and as directed
by the Consultants.

Providing C.C. 1:4:8 bed concrete using
graded screened bajri 3/8" and down
gauge as fine aggregate and stone ballast
Concrete CET | 24 1" to 2" size as coarse aggregate in

1:3:6 foundation over well compacted earth
including levelling and curing etc. complete
as per drawing and as directed by the
Consultants

17

Providing brick masonry using 9" x 4 1/2"
x3" best approved quality burnt bricks the
bricks used should be well-burnt without
being vitrified and shall be uniform in
colour, regular in shape and size with
18 Brick Cit 720 sharp and square corners and parallel
Masonar faces, free from flaws and crackes, to be
Yy ) ,
laid in mortar 1:4 with curing, scaffolding,
racking out the joints, courses shall be kept
in time plumb as per drawing, standard
specificaiton and as directed by the
Consultants Up To 12ft Height.

Providing and laying 1/2" thick cement
sand plaster (1:4) to Internal Ceiling, Walls,
Plaster Stairs, Columns, & etc making edges and
19 W Sft 1680 | corners, preparation of surface plaster with

ork . e :

mesh, including finishing, scaffolding,

curing and etc. Complete in all as per
drawing & instruction of the Consultant.

Paver

'Provide and lay 70mm thick 7000 psi cube
strength precast Concrete Pavers of
approved sample over 2" thick well
compacted sand bed . The subgrade must
be well compacted upto 98% compaction.

20 | Tuff Paver Sft 660

Kerb-Stone

Providing and laying Precast PCC Kerb-
21 | Kerb-stone | Rft 220 stone, size 300 x 300 x 150 mm including
setting, jointing and pointing in CM 1:4 all
as specified.

Horticulture

Horticulture Cleaning and providing sweet soil, Grass,
22 work SFT | 2100 | Planter of different types as per given
diagram
Total

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only.
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Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed
on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to
Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein)
showing the sequence of work items and the period of time during which he proposes to complete
each work item in such a manner that his proposed programme for completion of the whole of the
Works and parts of the Works may meet Employer’s completion targets in days noted below and
counted from the date of receipt of Engineer’s Notice to Commence (Attach sheets as required for

Appendix-E to Bid: Proposed Construction Schedule

the specified form of Construction Schedule):

Description

a)

b)

Whole Works

Part-A (Civil Work)

Part-B (fabrication of Containers)

Part-C (Intetior &Electrical Work)

Part-D (External Work)

Time for Completion

days

days (If applicable)

days (If applicable)

days (If applicable)

days (If applicable)
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Appendix-F to Bid: Method of Performing the Work

The Bidder is required to submit a narrative outlining the method of performing the Work. The
narrative should indicate in detail and include but not be limited to:

1. Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office
accommodation, provision for maintenance and for storage, communications, security and
other services to be used.

3. The method of executing the Works, the procedures for installation of equipment and
machinery and transportation of equipment and supply to the site.

4. Quality control / Quality assurance measures to be adopted including procedures to be
followed for carrying out all tests required under specifications.
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Appendix-G to Bid: List of Major Equipment — Related Items

The Bidder will provide a list of all major equipment and related items, under separate heading
for items owned, to be purchased or to be arranged on lease by him to carry out the Works. The
information shall include make, type, capacity, and anticipated period of utilization for all
equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all
requirements of the Specifications.

LIST OF MAJOR EQUIPMENT

Lease

Owned Description | Capacity | Condition Present Date of Period of
Purchased of Unit HP Location or | Delivery Work on
or Leased (Make, Rating Source at Site Project

Model,
Year)
1 2 3 4 5 6 7
a. Owned
b. To be
Purchased
c. To be
arranged on
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Equipment:

A-9
Appendix-G to Bid

The bidder shall plan the concrete work using batching plant. The Bidder must demonstrate that
it has the batching plant which shall be made available at project site.

The bidder must demonstrate that it has the key equipment listed hereafter:

PLANT/EQUIPMENT
Under .
No. Equipment Total Utilization E)OS::;;;:E Min. Number
Type al}d . Nos. on other {0 new Require(! for this
Characteristics available projects, if project(s) Project
applicable
1
2
3
4
5
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A-10
Appendix-H to Bid: Construction Camp and Housing Facilities

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide
description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution
systems, and sewerage system including all fittings, pipes and other items necessary for servicing
the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the
Contract as follows:

1. Site Preparation (clearing, land preparation, etc.).

2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
C) Sanitation (sewage disposal system, etc.).

3. Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed
layout, type of construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of
construction, etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this
activity).
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A-11
Appendix-H to Bid

5. Other Items Proposed (Security services, etc.). The Contractor should mention here what
are his proposed environmental measures for the project as per EPA rules like treatment
of wastewater and water quality etc. The Contractor shall submit a detailed EMP
(Environmental Management Plan) to describe how materials are removed from site and
disposed off at a safe location, prevention for the contamination of ground and surface
water in neighboring areas etc. including remedial measures for adoption.

6. Detail of testing Lab with testing equipment etc.
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A-12
Appendix-I to Bid: List of Subcontractors

Not Applicable
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A-13
Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work which would be installation by him during each of the
periods stated below, based on his Programme of the Works and the Rates in the Bill of Quantities,
expressed in thousands of Pakistani Rupees:

Quarter/ Year/ Period Amounts
(Rs.)
1 2
Ist Month
204 \onth
3rd Month

Bid Price
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A-14

Appendix-K to Bid: Organization Chart for the Supervisory Staff and Labour
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A-15
Appendix-L to Bid: Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Supplier] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit
from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any
other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that
it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given
or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either
directly or indirectly through any natural or juridical person, including its affiliate, agent, associate,
broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission,
gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise,
with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or
other obligation or benefit in whatsoever form from GoP, except that which has been expressly
declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken
any action or will not take any action to circumvent the above declaration, representation or
warranty.

[Name of Supplier] accepts full responsibility and strict liability for making any false declaration,
not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose
of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege
or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other
rights and remedies available to GoP under any law, contract or other instrument, be voidable at
the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier]
agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt business
practices and further pay compensation to GoP in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid
for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege
or other obligation or benefit in whatsoever form from GoP.

Name of Employer: .................. Name of Contractor: ............
Signature: ............ooviiiiiininn Signature: ...............coeennnns

[Seal] [Seal]
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A-16

Appendix-M to Bid: Financial Competence and Access to Financial

Resources

The financial position of the bidder shall be checked as per following details:

1.

SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES:

“The Bidder must demonstrate access to, or availability of, financial resources such as
liquid assets, unencumbered real assets, lines of credits, and other financial means, other
than any contractual advance payments, to meet the financial requirements of the contract
in the amount of his bid. As a minimum the Bidder must show that his resources, in term
of at least his latest years working capital and line of credits, will be adequate to cover an
amount equivalent to his bid price and current work commitments i.e.

[5 x working capital + Project specific lines of credit*— 40% of current contract
commitments] > Bid price.

Working capital is the difference between current assets and current liabilities and
measures the firm’s ability to generate cash in the short term.”

*Any line of credit indicated for this (tendered) project needs to have been certified by the
Bank and the said certificate is enclosed with this Appendix.

AVERAGE ANNUAL CONSTRUCTION TURNOVER

Bidders’ to list their certified yearly
Criteria turnover for last 3 years

Minimum average annual
construction turnover of Pak
Rupees 150 Million. Calculated
as total certified payments
received for contracts in progress
or completed, within the last 3
years.

A-17
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Appendix-N to Bid: Past Performance, Current Commitment, Qualification And
Experience

1) General Installation Experience

Requirement Bidder to Role
Provide details
Fast track working (90 days > PKRs 100
Million) experience under installation
contracts in the role of contractor,
subcontractor, or management contractor for at
least the last 3 years prior to the bid submission
deadline.
2) Contracts of Similar Size and Nature
Requirement Bidder to Role
provide specific
details
Participation as contractor, management
contractor, or subcontractor, in at least one (1)
Contract within the last 3 years, with a value
of at least Rs. 200 Million that has been
successfully or is substantially completed on
fast track basis and that are similar to the
proposed works. The similarity shall be based
on the physical size, complexity, methods,
technology or other characteristics as
indicated in these Bidding Documents.
3) Personnel
Minimum Nos. .
;ot.a ! requirement | Total Work already N(l)ls. bet":lg Professional
No. Position om for the Experience posted atlocate credits
the . for this .
. Project* [years] on other . points*
Firm . project
projects
1
2
3
4
5

The Bidder must demonstrate that it has the personnel for the key positions that meet the
following requirements:
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Appendix-N to Bid

4) Data regarding past performance and present commitment of the Bidders:

Present Commitment
Date of Progress Satisfactory
performance
Name of Remal:ks certificate
Sr No ongoing Name of VoA v regarding from
: - Employer . oAge as oAge at delays if
project(s) Start Completion planned actual applicable en}p!oyer
(Minimum
requirement)
1.
2.
3.
4.
5.
6.

Number of projects that a bidder can undertake to construct/installed as per PEC works by laws
is aggregate Professional Credit Points (PCPs) authorized for a category of licensee divided by
the PCP of installation and capital cost of single project under consideration.

For example C-3 category contractor should have a minimum of 15 PCPs as per table ‘A’ below
from the Bye Laws/S.R.O. 568(1)/87 at all times and the PCP of individual project (costing say
100 million rupees) is 5 calculated on the basis of 1 PCP for every 20 million project cost. It

means the contractor can have ongoing projects up to 3 (15 + 5) number of this size.

Table A:-
Limit of Average Largest Paid up Minimum
. annual project . .
s Construction capital or requirement
Contractor’s value of value .
Cost of . net/capital of
Category . work for during last .
Project worth professional
o last 3 years 5 years o S
(Million . o (million credit points
s) (million (Million rupees) (PCP credit)
fupee rupees) rupees) P
C-3 Up to 100 10 20 5 15

The evaluation of the personnel shall be carried out as per PEC Engineering Bye Laws 1987 and
review his qualification accordingly. PCP/ minimum requirement of staff required for the
contractor’s works in hand should be in accordance with the provisions of PEC’s works byelaws.
For example, subject to the other conditional points and limits, a single registered Engineer is
given 1 PCP for each year of experience in the construction and operation of engineering works
(subject to a minimum of 10 PCPs and maximum of 30 PCPs). The contractor setup has to meet
the minimum PCP requirements all time during the currency of the contract for engineering staff
to be deployed/ already deployed.
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Appendix - O to Bid: List of Approved Manufacturers

(The manufacturer references provided here below are indicative of minimum quality and
specifications required for such materials. Any other manufacturer items having at least the same
quality and specifications are acceptable subject to the approval of the Employer/Engineer).

The Contractor should note that only material from those manufacturers specified in the list
of approved manufacturers shall be allowed to be used on this Project. The Contractor shall submit
literature/catalogue/samples etc. of all the items from each of the specified manufacturer to the
Engineer who shall then decide and approve the sample and the manufacturer. Where the item
involves any finishes such as paints, external coasting, etc. =~ The Contractor shall erect mock-
up samples of the specified manufacturers for the selection and approval of the Engineer.

The responsibility lies with the Contractor for establishing the genuineness of any
material/product/item for its make and origin as specified below:-

Sr.No.  Item Manufacturer(s) / Supplier(s)

CIVIL WORKS

l. Sand Lawarancepur

2. Crushed Stone / Aggregate Margalla

3. PCC Blocks Source as approved by the “Engineer”.

4. Steel Reinforcement The Contractor must provide a certification

from the concerned Steel Mill that the steel
reinforcement has been manufactured from
Pakistan Steel Mill Billet and should
conform to the Technical Specifications.

5. Paints & Varnish 1. ICI Dulux
il. Burger Robbialac
6. Hardware Stays and Handles 1. Pistol
il. Sitara
iii. Milas
7. Glass for Doors or Windows Ghani or best quality locally available as
approved by the Engineer.
8. False Ceiling DONG FENG BOARD (DFB Gypsum)
or Approved Equivalent.
. Porcelain / Ceramic Tiles Master, Sonex
10. Vitrified Tiles National Tiles or as approved by the
Engineer.
A-20
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1. G.IPIPES 1. 1L
il. Jamal
2. Pipes and Fitting in i Dadex (Polydex),
Polypropylene Random (PPR) 1l. Beta
3. G.I Pipes (Specials) 1. HE China
il. TG China
4. Gate Valves and Sluice Valves | i. Anwar
il. Mughal
5. Cast Iron (Spun) Pipes & Fittings | i. Alpine
and Fixtures 1i. Teepu
6. Asbestos Pipe 1. Dadex
il. Ravi
7. UPVC Pipes and Fittings 1. Dadex,
il. Beta
8. RCC Pipes As per Technical Specifications and as
approved by the Engineer.
A-21
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ELECTRICAL WORKS
1. Light Fixture 1. Philips
ii. Fast
1. Sun Light
2. Cables and Wires 1. Pakistan Cables
ii. Newage Cables
1ii. Fast Cables
3. PVC Conduit Accessories 1. Dadex
il. Beta
4. Steel Conduit & Accessories 1. Hilal Industries
il. IIL
1ii. Victory
5 Fans 1. Pak
il. Yunas
iii.. Asia
6 MCCB, MCB’s 1. Schneider, Fuji (imported)
il. Marlin Gerlin (France)
1. Mitsubishi (Japan)
iv. Bosch (Germany)
v. Legrand (France)




Letters of Technical/ Price Bid & Appendices to Bid

Vi. Siemens (Germany)
Vili. Teraski (Japan)
Vviii. Hager (France)
7 Distribution Boards, 1. Elmetec
Main and Sub-Main Panel Boards . Techman
iii. ITC
1v. Electrech
V. JEI
Vi. Fico
Vil. PEL
Viil. Siemens
iX. Alsthom
X. Electromech
8 Switches, Sockets etc. 1. Bosch
ii. Legrand
1ii. Clipsal
iv. PPI
A-22
9 Back Boxes, Pull Boxes etc. 1. Bosch
il. Beta
1il. Legrand
v. Clipsal

Authorized Signature and official Seal :

Name:

Date:
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BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees . (Rs. )

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted
the accompanying Bid dated for Bid No. for (Particulars of Bid) to the
said Employer; and

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder
furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer,
conditioned as under:

(1) that the Bid Security shall remain in force up to and including the date 28 days after the
deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended
by the Employer, notice of which extension(s) to the Surety is hereby waived;

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after expiry
of its validity or upon signing of the Contract Agreement; and

3) that in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire said
sum be paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction
to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract with the said Employer
in accordance with his Bid as accepted and furnish within twenty eight (28) days of his being
requested to do so, a Performance Security with good and sufficient surety, as may be required,
upon the form prescribed by the said Employer for the faithful performance and proper fulfilment
of the said Contract or in the event of non-withdrawal of the said Bid within the time specified
for its validity then this obligation shall be void and of no effect, but otherwise to remain in full
force and effect.
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PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first written
demand of the Employer (without cavil or argument) and without requiring the Employer to prove
or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by
registered post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether
the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to
furnish the requisite Performance Security within the time stated above, or has defaulted in
fulfilling said requirements and the Surety shall pay without objection the said sum upon demand
from the Employer forthwith and without any reference to the Principal (Bidder) or any other
person.

IN WITNESS WHEREOQF, the above bounden Surety has executed the instrument under its seal
on the date indicated above, the name and seal of the Surety being hereto affixed and these presents
duly signed by its undersigned representative pursuant to authority of its governing body.

SURETY (Bank)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee

Executed on

Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer)
in the penal sum of the amount stated above for the payment of which sum well and truly to be
made to the said Employer, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted
the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of
the said Documents and any extensions thereof that may be granted by the Employer, with or
without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly
perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any
and all modifications of said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to
remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions
of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of
any liability attaching to us under this Guarantee that the claim for payment in writing shall be
received by us within the validity period of this Guarantee, failing which we shall be discharged
of our liability, if any, under this Guarantee.
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We, (the Guarantor), waiving all objections and
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer unconditionally, within twenty four hours without delay upon the Employer's first
written demand without cavil or arguments and without requiring the Employer to prove or to
show grounds or reasons for such demand any sum or sums up to the amount stated above, against
the Employer's written declaration that the Principal has refused or failed to perform the
obligations under the Contract which payment will be effected by the Guarantor to Employer’s
designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether
the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted
in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to
the amount stated above upon first written demand from the Employer within twenty four hours,
unconditionally and without any reference to the Principal or any other person.

IN WITNESS WHEREOQF, the above-bounden Guarantor has executed this Instrument under its
seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed
and these presents duly signed by its undersigned representative, pursuant to authority of its
governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title

Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between
(hereafter called the “Employer”) of the one part and
(hereafter called the “Contractor”) of the other

part.
WHEREAS the Employer is desirous that certain Works, viz should be

executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda / Clarification as agreed or
otherwise, if any, except those parts relating to Instructions to Bidders shall be deemed to
form and be read and construed as part of this Contract, viz:

(a) The Contract Agreement;

(b) The Letter of Acceptance;

(©) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part II;

® The General Conditions — Part I;

(2) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to O);

)] The Specifications.
(k) (any other)
3. In consideration of the payments to be made by the Employer to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy defects therein in conformity and in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution
and completion of the Works as per provisions of the Contract, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in
the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the
day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE/BANK GUARANTEE
Guarantee No. Date
WHEREAS (hereinafter called the 'Employer') has entered into a Contract for

(Particulars of Contract)
with (hereinafter called the "Contractor).

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's
request, an amount of Rupees (Rs ) which amount
shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said
Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance
for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the
Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the
part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written
demand, payment shall be made by the Guarantor of all sums then due under this Guarantee
without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the
Interim Payment Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.
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WITNESS

1.

Corporate Secretary (Seal)

(Name Title & Address)

[am—

GUARANTOR

Signature

Name

Title

Corporate Guarantor(Seal)
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INDEMNITY BOND
FOR SECURED ADVANCE

AGAINST MATERIALS BROUGHT AT SITE
(ON RS.40 NONJUDICIAL STAMP PAPER)

This Deed of Indemnity is issued by Mis.

(Name of the Contractor) in favour of
M/s. (Name of the Employer).

Whereas (hereinafter called the Employer) has paid the
Secured Advance against the cost of material through any Bank or like agency by any other
method by virtue of the terms of the contract existing between the parties. The details of the
material and their price for which secured advance is being sought for the period
till consumption of the material is as under:-

1. at Rs. per =Rs.

2. at Rs. per =Rs.

3. at Rs. per =Rs.

4. at Rs. per =Rs.
THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:

I/'We of M/s.

do hereby indemnify M/s for all losses due to thefts, arson, pilferage, loss due to

flood and inundation, shortage, deterioration and depreciation etc. through any act of Man or God
or slump in the Market of any or all the materials financed or paid by the Employer on our request
for financing payment against material.

I/'We shall indemnify against any or
all claims, action damages arising out of or resulting to the said material.

I/'We further declare that we will faithfully abide by the above
declaration and solemnly affirm that we will not remove, sell, pilferage any of the materials against
which M/s has paid us such a secured advance and will not pledge
the same with any Bank, Finance Corporation, Firm, Company, Individual or the like agency or
create any change whereon in any from what so ever.

I/'We do hereby also declare that in the event of my/our
infringement of the declaration made above will be entitled to forfeit all such
material and also proceed against me/us according to the relevant clause pertaining to breach of
contract and further invoke the power or seek any remedies secured of under
the contract Agreement signed with us or otherwise available under law.

Place Dated

Contractor
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[Notes on the Conditions of Contract]
The Conditions of Contract comprise two parts:

(a) Partl - General Conditions of Contract
(b) PartIl - Particular Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved. The one used
in these Standard Bidding Documents was prepared by the International Federation of Consulting
Engineers (Federation Internationale des Ingenieurs-Conseils, or FIDIC), and is commonly known
as the FIDIC Conditions of Contract.(The used version is the fourth edition, 1987, reprinted in
1992 with further amendments).

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit
rate) type of contract, and cannot be used without major modifications for other types of contract,
such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact to facilitate
its reading and interpretation by bidders and its review by the Client. Any amendments and
additions to the General Conditions, specific to the contract in hand, should be introduced in the
Particular Conditions of Contract.

The use of standard conditions of contract for all civil Works will ensure comprehensiveness of
coverage, better balance of rights or obligations between Employer and Contractor, general
acceptability of its provisions, and savings in time and cost for bid preparation and review, leading
to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced.
Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior
consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract
for reference purpose only which cannot be used by the users for preparing their bidding
documents. The bidding document may include a purchased copy, the cost of which can be
retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC Conditions
of Contract can be referred to in the bidding documents, and the bidders are advised to obtain
copies directly from FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a copy:
“Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
e-mail: fidic.pub@fidic.org — FIDIC.org/book
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1.1
(2)
(2)

(2)

PC-1
PART II - PARTICULAR CONDITIONS OF CONTRACT

Definitions

(1) The Employer is: Project Manager, NDMA,
Address: NDMA HQ Near ITP Office Muree Road, Islamabad.
(i1))  Add the following text at the end:

“and who is duly registered with Pakistan Engineering Council in the appropriate category
possessing valid registration.”

(iv)  The Engineer is: Director General (NEOC), NDMA,
Address: NDMA HQ Near ITP Office Muree Road, Islamabad.

or any other competent person appointed by the Employer, and notified to the Contractor,
to act in replacement of the Engineer. Provided always that except in cases of professional
misconduct, the outgoing Engineers is to formulate his certifications/ recommendations in
relation to all outstanding matters, disputes and claims relating to the execution of the
Works during his tenure.

The following paragraph is added:

(2)
(b)

(b)

(b)
(b)

(b)
(d)

(e)

(vi)  “Bidder or Tenderer” means any person or persons, company, corporation,
firm or Joint venture submitting a Bid or Tender.

(1) The words “ if completed” appearing in the third line and at the end of the
paragraph are deleted.

(v) The following is added at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word “Tender Documents”
with “Bidding Documents”.

The following paragraph is added:
(vii)  The words between brackets “if any” are deleted.

(viii) Amend Part — I to read as under:
“ Appendices to Tender” means Appendices A through M annexed to the Tender
and forming part thereof.

Through Part — I, the term ‘Appendix to Tender’ wherever appears in the text shall
be replaced by the term “Appendices to Tender”.

(ix)  “Programme” means the programme to be submitted by the Contractor in
Accordance with Sub-Clause 14.1 and any approved revisions thereto.
(i11)  “Defects Liability Certificate” means the final certificate of completion of the
Works issued by the Engineer certifying that the works have been completed and
any defects therein have been remedied by the Contractor.

(1) The text is deleted and substituted with the following:
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(h)

2.1

PC-2

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the
Contractor for the execution and completion of the Works subject to such additions thereto
or deductions there from as may be made and remedying of any defects therein in
accordance with the provisions of the Contract.

Add the following expression:
“Project” means Extension of Mobile for NEOC (Container)

Engineer's Duties and Authority

With reference to Sub-Clause 2.1(b), the following provisions shall also apply;

The Engineer shall obtain the specific approval of the Employer before carrying out his
duties in accordance with the following Clauses:

(@)

(i)
(iii)

(iv)
(V)
(vi)

(vii)

(viii)

(ix)

(xi)

Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1
“Subcontracting”.

Certifying additional cost determined under Sub-Clause 6.4, 12.2 & 42.2

Any action under Sub-Clause 10.1, 10.3 and Sub-Clause 21.1, 21.2, 22.3 & 25.1
“Insurance “.

Any action under Sub Clause 40.2.
Any action under Clauses 44.1, 44.2 and 44.3.

Any action under Clause 47.1 “Liquidated Damages for Delay” interim liquidated
Damages for delay Clause 47.3.

Issuance of “Taking Over Certificate” under Sub Clauses 48.1, 48.2 and 48.3.
Issuing a Variation Order under Clause 51 except:

a) In an emergency* situation, as stated here below, if such variation would
increase the Contract Price by the amount stated in the Appendix-A to Bid.

Fixing rates or prices under Sub Clause 52.2.
Extra payment as a result of Contractor’s claims under Sub Clauses 53.4 &53.5,
including notifying acceptance of any principle relating to a particular claim by the

contractor.

Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment of
Retention Money”.
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2.1(c)

2.2

2.7

2.8

(xii)  Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
(xiii)  Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.
(xiv)  Certifying additional payment under Sub Clauses 65.3 & 65.5.

(xv)  Release from performance under the law under Sub Clause 66.1

(xvi)  Certifying additional clause under clause — 70.

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or of
the Works or of adjoining property, the Engineer may, without relieving the Contractor of
any of his duties and responsibilities under the Contract, instruct the Contractor to execute
all such work or to do all such things as may, in the opinion of the Engineer, be necessary
to abate or reduce the risk. The Contractor shall forthwith comply with any such
instruction of the Engineer. The Engineer shall determine an addition to the Contract
Price, in respect of such instruction, in accordance with Clause 52 and shall notify the
Contractor accordingly, with a copy to the Employer.)

The following words are added at the end of this Sub Clause.
“or to order any words involving delay or any extra payment by the Employer or to make
any variation of or in the Works or the Contract.”

Engineer’s Representative

Add the following paragraph:

The Employer shall ensure that the Engineer’s Representative is a professional engineer
as defined in the Pakistan Engineering Council Act 1975 (V of 1976).
The following Sub-Clauses 2.7 and 2.8 are added:

Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does not relieve
the Contractor from his sole responsibility and liability for the supply of materials, plant
and equipment for construction of the Works and their parts in accordance with the
Contract and neither the Engineer's authority to act nor any decision made by him in good
faith as provided for under the Contract whether to exercise or not to exercise such
authority shall give rise to any duty or responsibility of the Engineer to the Contractor, any
Subcontractor, any of their representatives or employees or any other person performing
any portion of the Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14 days
before the intended date of replacement, give notice to the Contractor, of the name, address
and relevant experience of the intended replacement Engineer. The Employer shall not
replace the Engineer with a person against whom the Contractor raises reasonable
objection by notice to the Employer, with supporting particulars.”
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4.1

4.3

5.1

5.2

6.1

The words “the Engineer” in the third line are deleted and the words “ the Employer” are
substituted thereof.

Approval of Sub - Contractors

Prior approval of Engineer shall be obtained for employment of sub-contractors if need for
which full details of sub-contractor would be needed including resources available, key

Prior approval of Engineer Prior approval of Engineer shall be obtained for employment
of sub-contractors if need for which full details of sub-contractor would
be needed including resources available, key staff and past experience of the firm before
accord of such an approval.

In the event of dispute between sub-contractor and main contractor, the contractor shall
indemnify the Employer and Engineer against such dispute and resulting litigation. Also
contractor shall not nominate employer and Engineers as “respondents” or “witness” in
courts of law in process of their litigations.

Language(s) and Law

(a) The Contract Documents shall be drawn up in the English language.
(b) The Contract shall be subjected to the Laws of Islamic Republic of Pakistan

Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with the
following:

(1) The Contract Agreement;

(2) The Letter of Acceptance;

3) The completed Form of Bid;

4) Special Stipulations (Appendix-A to Bid);

(5) The Particular Conditions of Contract — Part II;

(6) The General Conditions — Part I;

(7) The completed Appendices to Bid (B, C, E to L);
(8) The Specifications;

9) The priced Bill of Quantities (Appendix-D to Bid);
(10)  The Drawings;

In case of discrepancies between drawings, those of larger scale shall govern unless they
are superseded by a drawing of later date regardless of scale. All Drawings and
Specifications shall be interpreted in conformity with the Contract and these Conditions.
Addendum, if any, shall be deemed to have been incorporated at the appropriate places in
the documents forming the Contract.

Add the following Sub-Clauses:
The words “Unless otherwise provided by the Contract” are added before the words * the
Drawings” at the beginning of the Sub-Clause.”



Particular Conditions of Contract

6.6

6.7

7.2

10.1

10.4

Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection
drawings applicable to this Contract as per provision of relevant Sub-Clause of the
Contract.
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Review and approval by the Engineer shall not be construed as a complete check but will
indicate only that the general method of construction and detailing is satisfactory and that
the Engineer’s review or approval shall not relieve the Contractor of any of his
responsibilities under the Contract.

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall furnish to the
Engineer 6 copies and one reproducible of all drawings amended to conform with the
Works as built. The price of such Drawings shall be deemed to be included in the Contract
Price.

Permanent Works Designed by Contractor

The following Para is added:

(c) The design and construction drawings shall be provided by the
Employer/Engineer. However., in case of any changes required in the
design to meet the specific site requirements, the Contractor shall submit
his proposal for such changes in the design, which will be implemented
after necessary approval from the Employer/Engineer.

Performance Security
The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer in the prescribed form.
The said Security shall be furnished or caused to be furnished by the Contractor within 14
days after the receipt of the Letter of Acceptance. The Performance Security shall be of an
amount equal to 10% of the Contract Price stated in the Letter of Acceptance. Such
Security shall, at the option of the bidder, be in the form of either (a) bank guarantee from
any Scheduled Bank in Pakistan or (b) bank guarantee from a bank located outside
Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan or (¢) an insurance
company having at least AA rating from PACRA/JCR.

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.

The following Sub-Clause10.4 is added:

Performance Security Binding on Variations and Changes



Particular Conditions of Contract

11.1

12.1

12.2

The Performance Security shall be binding irrespective of changes in the quantities or
variations in the Works or extensions in Time for Completion of the Works which are
granted or agreed upon under the provisions of the Contract.
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This Sub-Clause is deleted and the following is substituted thereof:

The Contractor shall be deemed to have inspected and examined the Site and its
surroundings and to have satisfied himself submitting his Tender as to:

(1) the nature of the hydrological and climate conditions,

(i1) the grounds and sub-surface conditions (so far as it is practicable) and having
taken into account any information in connection therewith which may have
been provided by or on behalf of the Employer, provided the Contractor shall
make his own interpretation thereof,

(ii1) the form and nature of the Site,

(iv) the extent and nature of the work and materials necessary for the completion of
the work including their factual availability and reached at site costs at the bid
submission stages,

(v) the means of communication and access to the Site,

(vi) the accommodation he may require, and, in general, shall be deemed to have
obtained for himself all necessary information, subject as above mentioned, as
to risks, contingencies and all circumstances which may influence of affect his
Tender.

After the word “Quantities” and the comma appearing in the third line, the following words
as inserted: “and the schedule of rate and prices, if any”,

This Sub-Clause is deleted and the following is substituted therefore:
If however during the execution of the works, the Contractor encounters artificial

obstructions or physical conditions, other than climatic conditions or conditions due
thereto, on the site, which obstructions or conditions could not, in his opinion, have been
reasonably foreseen by an experienced contractor, the Contractor shall forthwith give
notice thereof to the Engineer with a copy of the Employer, and if the Contractor is of the
opinion that additional costs will be incurred as a result thereof, he shall, if he intends to
make any claim for additional payment, give notice to the Employer as well as the
Engineer specifying the artificial obstructions or physical conditions encountered, details
or the anticipated effects thereof, the measures he is taking or proposing to take, together
with an estimate of the costs thereof and the extent of the anticipated delay or interference
with the execution of the works. Following receipt of such notice, the Engineer may, inter
alia:

(a) Approve in writing such measures with or without modification, give written
instructions as to how the artificial obstructions or physical conditions are to be
dealt with.
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12.3

12.4

13.1

13.2

14.1

No claim for additional costs in respect of artificial obstructions or physical conditions
shall be entertained unless notice as above mentioned has been served within the time
specified in Clause 53.1.
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To the extent that the Engineer is of the opinion that the whole or part of the aforesaid
physical conditions or artificial obstruction could not reasonably have been foreseen by
an experienced Contractor, the Engineer shall, after due consultation with the Employer
and the Contractor, determine:

(a) Any extension of time to which the Contractor is entitled under Clause 44, and the
amount of any costs which may have been reasonably incurred by the Contractor
by reason of encountering such conditions or obstructions and to which the
Contractor is entitled.

The words between brackets “or his delegate” are deleted and the following is substituted
therefore:

“or, subject to the limit of the authority conferred on them in accordance with Sub-Clause
2.3 and 2.4, the Engineer’s Representative and his Assistants:

If the contractor is of the opinion that any instruction by the Engineer under the Clause is
such as would entitle him to additional payment on the grounds that such instruction is not
within the purview of the Contract cannot be reconciled with its expressed or implied terms
unless it is considered as a variation of the Contract, then, without prejudice to the
obligation of the Contractor to comply with such instruction, the Contractor shall,
immediately upon receipt of same, give notice to the Employer and the Engineer of his
intention to claim additional payment and furnish, within 28 days from the date of issue of
the instruction in question, particulars of such claim. Should the Contractor fail to comply
with these requirements, he shall be deemed to have waived any claim arising from such
instruction of the Engineer.

Programme to be Submitted

The Contractor shall submit two copies of the Program of Work referred to Clause 14.1
before start of the works in the Mobilization period at site after detailed survey of site. The
program shall be reviewed every three (3) months or earlier as required by Engineer and
should include a chart of the principal quantities of the Works forecast for execution
monthly, and an update schedule of payment expected to be made to the Contractor by the
Employer.

The program should be computerized and drawn on the critical path method identifying
all items of work including the Temporary Works. Progress reporting by the Contractor
should be supported on the monthly basis with an update analysis of the progress including
a statement on items which are or are about become critical to the Progress of Works,
along with proposal on how the Contractor intends to alleviate the situation. This record
of revises program shall also be one of the bases of consideration for time extension if and
when requested by the Contractor. The contractor shall provide a licensed copy of the
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14.3

14.5

(b)

(c)

approved software with training of the staff and the Engineer for reviewing the submitted
program within 28 days of award of the work at no extra cost.
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Cash Flow Estimate to be Submitted

The detailed Cash Flow Estimate shall be submitted within 14 days from the date of
receipt of Letter of Acceptance

The following Sub-Clause 14.5 is added:

Detailed Programme and Monthly Progress Report

For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed
programme for the following:

(1)
)
€)
4
©)

Execution of Works;

Labour Employment;

Local Material Procurement;

Material Imports, if any; and

Other details as required by the Engineer.

During the period of the Contract, the Contractor shall submit to the Engineer not
later than the 8th day of the following month, 10 copies each of Monthly Progress Reports

covering:

()
2)
€)
(4)
)
(6)

(7

®)

A Construction Schedule indicating the monthly progress in percentage;
Description of all work carried out since the last report; The actual work
compared to the original approval programme including production rate or
other data to interpret the actual progress

Description of the work planned for the next 56 days sufficiently detailed
to enable the Engineer to determine his programme of inspection and testing;
Monthly summary of daily job record;

Photographs to illustrate progress ;and

Information about problems and difficulties encountered, if any, and proposals
to overcome the same.

Record of unexpected events, accidents etc. including the points that contractor
ask or hope that Engineer to give explanation, decision or definition for relevant
items.

Description of all construction material, plant and equipment available at
site and then provide details of receipts for the month for these items.

During the period of the Contract, the Contractor shall keep a daily record of the work
progress, which shall be made available to the Engineer as and when requested. The daily
record shall include particulars of weather conditions, number of men working, deliveries
of materials, quantity, location and assignment of Contractor’s equipment.
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15.2

15.3

16.3

16.4

18.1

PC-9
The following Sub-Clauses 15.2 and 15.3 are added:
Language Ability of Contractor’s Representative

The Contractor’s authorized representative shall be fluent in the English language.
Alternately an interpreter with ability of English language shall be provided by the
Contractor on full time basis.

Contractor’s Representative

The Contractor’s authorised representative and his other professional engineers working
at Site shall register themselves with the Pakistan Engineering Council.

The Contractor’s authorised representative at Site shall be authorised to exercise adequate
administrative and financial powers on behalf of the Contractor so as to achieve
completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:
Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a working
knowledge of the English language. If the Contractor’s superintending staff are not fluent
in English language, the Contractor shall make competent interpreters available during
all working hours in a number deemed sufficient by the Engineer.

Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and
labour from sources within Pakistan.

The following Sub-Clauses 19.3 and 19.4 are added:
Borehole and Exploratory Excavation
The text of Sub-Clause is deleted and substituted by the following:

The building has been designed with assumed bearing capacities for various types of soil.
These values should be verified by the Contractor before placement of foundation. The
Contractor shall investigate the bearing capacity through the confirmatory geotechnical
investigations and intimate the Engineer for review of the design, if required. All costs
incurred in this regard be borne by the Contractor and cost thereof shall be deemed to have
been included in the total price quoted by the Contractor.
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19.3

19.4

20.2

204

(a)
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Add the following Sub-Clause.
Safety Precautions

In order to provide for the safety, health and welfare of persons, and for prevention of
damage of any kind, all operations for the purposes of or in connection with the Contract
shall be carried out in compliance with the Safety Requirements of the Government of
Pakistan with such modifications thereto as the Engineer may authorise or direct and the
Contractor shall take or cause to be taken such further measures and comply with such
further requirements as the Engineer may determine to be reasonably necessary for such

purpose.

The Contractor shall make, maintain and submit reports to the Engineer concerning safety,
health and welfare of persons and damage to property, as the Engineer may from time to
time prescribe.

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own cost,
provide and maintain such good and sufficient light as will enable the work to proceed
satisfactorily and without danger. The approaches to the Site and the Works where the
night-work is being carried out shall be sufficiently lighted. All arrangement adopted for
such lighting shall be to the satisfaction of the Engineer’s Representative.

The words “rectify such loss or damages so that the Permanent Works conform” appearing
in the fourth and fifth lines, are deleted and the following is substituted therefore.

“Repair and make good the same, so that, at completion ,the Permanent Works shall be in
good order and condition and in conformity.”

Employer’s Risks
The Employer’s risks are:

Delete the text and substitute with the following:

insofar as they directly affect the execution of the Works in Pakistan:

(1) war and hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i1) rebellion, revolution, insurrection, or military or usurped power, or civil war,

(111)  ionizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof,

(iv)  pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,
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(v) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

(b) loss or damage due to the use or occupation by the Employer of any Section or part of the
Permanent Works, except as may be provided for in the Contract;

(©) loss or damage to the extent that it is due to the design of the Works, other than any part
of the design provided by the Contractor or for which the Contractor is responsible; and

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an experienced
contractor:

(1) could not have reasonably foreseen, or
(i1) could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures:
(a) prevent loss or damage to physical property from occurring by taking
appropriate measures, or
(b) insure against.
(h) Any operation of the forces of nature which could not reasonably have been foreseen by
an experienced contractor or against which such contractor could not be reasonably
expected to provide by taking precautionary measures or by way of insurance.

21.1 Insurance of Works and Contractor’s Equipment

Add the following para (d) at the end:
(d) Automobile liability insurance of all licensed vehicles owned and operated on
the Contract for a sum sufficient to provide their replacement at the Site.

21.2  (a) The Employer and the Contractor, from the start of work at the Site until the date
of issue of the relevant Taking — Over Certificate in respect of the works or any section or
part thereof, as the case may be, against all loss or damages from whatsoever cause arising,
other than the risks stated in Clause 24, provided , however, that with respect to the
Employer’s risk defined in Paragraph (g) of Sub-Clause 20.4, such exclusion shall be
limited to loss of or damage to any part of the works resulting from a cause solely due to
a faulty design thereof provided by the Engineer, but shall not extend so any consequent
loss of or damage to any other part of the works.

21.4 Exclusions

The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or
damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).
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25.5

271

31.2

31.3

34.2

The following Sub-Clause 25.5 is added:
Insurance Company

The Contractor shall be obliged to place all insurances relating to the Contract (including,
but not limited to, the insurances referred to in Clauses 21, 23 and 24) with either National
Insurance Company of Pakistan or any other insurance company operating in Pakistan and
acceptable to the Employer.

Costs of such insurances shall be borne by the Contractor.
The following Sub-Clause 31.3 is added:

The words “by the Contractor or any of his Sub-Contractors” are inserted after the word
“Site” in the second line.

(1) The words “ other contractor, or to the Employer or such authority
as aforementioned” are inserted after the words “by any such” in the first line of
Sub-paragraph (b) of Sub-Clause 31.2.

(2) The words “other contractor or for the Employer or such authority
aforementioned” are inserted after the words “any such” at the end of
sub-paragraph (c).

(3) The last three lines of Sub-Contractor 31.2 are deleted and the following is
substituted therefore:
“The Engineer shall determine an addition to the Contract Price in
accordance with Clause 52 after consultation with the Employer and the
Contractor.

Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with other
contractors working for the Employer at and in the vicinity of the Site and also shall
provide adequate precautionary facilities not to make himself a nuisance to local residents
and other contractors.

The following Sub-Clauses 34.2 to 34.12 are added:
Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour not less
favourable than those established for the trade or industry where the work is carried out.
In the absence of any rates of wages or conditions of labour so established, the Contractor
shall pay rates of wages and observe conditions of labour which are not less favourable
than the general level of wages and conditions observed by other employers whose general
circumstances in the trade or in industry in which the Contractor is engaged are similar.
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34.3

34.4

34.5

34.6

34.7

34.8

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the persons in the
services of the Employer or the Engineer; except with the prior written consent of the
Employer or the Engineer, as the case may be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain
such housing accommodation and amenities as he may consider necessary for all his
supervisory staff and labour, employed for the purposes of or in connection with the
Contract including all fencing, electricity supply, sanitation, cookhouses, fire prevention,
water supply and other requirements in connection with such housing accommodation or
amenities. On completion of the Contract, these facilities shall be handed over to the
Employer or if the Employer so desires, the temporary camps or housing provided by the
Contractor shall be removed and the Site reinstated to its original condition, all to the
approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety
of his staff and labour at all times throughout the period of the Contract. The Contractor
shall further ensure that suitable arrangements are made for the prevention of epidemics
and for all necessary welfare and hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply
with and carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary authorities, for purpose of dealing with and
overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local conditions,
provide on the Site, to the satisfaction of the Engineer or his representative, adequate
supply of drinking and other water for the use of his staff and labour.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and
Government Regulations or Orders for the time being in force, import, sell, give, barter or

otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such
importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or labour.
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34.9

34.10

34.11

34.12

35.2

35.3

36.4

36.5

36.5

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons, any arms
or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognised festivals, days of rest and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst staff and labour and for the preservation of
peace and protection of persons and property in the neighbourhood of the Works against
the same.

Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the provisions
of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:
Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning safety,
health and welfare of persons and damage to property as the Engineer may from time to
time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible after
its occurrence. In the case of any fatality or serious accident, the Contractor shall, in
addition, notify the Engineer immediately by the quickest available means.

Sub paragraph (a) of this Sub-Clause is amended to read as follow:

(a) “not so intended by or provided for in the Contract or reasonably required as
aforesaid in sub-paragraph (a) of Sub-Clause 36.3”.

Of the general conditions in Part I is renumbered as Sub-Clause 36.6. A new Sub-Clause
36.5 is inserted as follows
If the Engineer suspects that any materials, plant workmanship incorporated in any part
or parts of the works may not be in accordance with the provisions of the Contract, he may
require the contractor to carry out any test which in the opinion of the Engineer is necessary
to verify the quality of such part or parts of the works and the cost of such test so required
shall be borne by the Contractor if it shows that such part or parts of the
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36.6

38.2

39.2

411

47.2

47.3

works are not in accordance with the provisions of the Contract. But if otherwise, Sub-
Clause 36.6 shall apply.

The following Sub-Clause 36.6 is added:
Use of Pakistani Materials and Services

The Contractor shall , so far as may be consistent with the Contract, make the maximum
use of materials, supplies, plant and equipment indigenous to or produced or fabricated in
Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

This Sub-Clause is deleted and the following substituted therefore :-

The Contractor shall uncover any part or parts of the works, or make openings in or through
the same as the Engineer may form time to time instruct and shall reinstate and make good
such part of parts to the satisfaction of the Engineer. If any such part or parts have been
covered up or put out of view after compliance with the requirements of Sub-Clause
38.1 and are found to be executed in accordance with the Contract, the Engineer shall, after
consultation with the Employer and the Contractor, determine the amount of Contractor’s
cost s in respect of such uncovering, making openings in or through, reinstating and
making good the same, provided that the Contractor has, upon receipt of the Engineer’s
order, and in any Engineer and the Employer of his intention to claim such expenses. In
any other case all costs shall be borne by the Contractor.

Add the following Para at the end of the Sub-Clause:

The employer may initiate the case of encashment of performance guarantee with
consultation of the Engineer to execute the remaining work on Risk and Cost of the
Contractor.

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in Appendix-
A to Bid from the date of receipt by him from the Engineer of a written Notice to
Commence. Thereafter, the Contractor shall proceed with the Works with due expedition
and without delay.

The following Sub-Clause 47.3 is added:

Reduction of Liquidated Damages

Delete and replace the contents of Clause 47.2 with following: In case of non-compliance
of actual progress achieved at site when compared with approved program, the contractor
may be liable to pay in that case interim liquidated damages under this clause at the rate
of half the Liquidated damages as mentioned in clause 47.1 which are re-fundable
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51.2

52.1

52.2

Add this additional clause for interim liquidated damages. It states,

“The Contractor is to carry out work at site according to approved clause 14 programme
& may have to be updated as per requirement of the Engineer. If the contractor is found to
be consistently behind the schedule in the two consecutive quarters, he is liable for
recovery of

interim liquidated damages at half rate as liquidated damages as under clause 47.1 which
may be refunded if the progress again matches the approved work schedule any time
during the currency of the works. Alternately he is liable for action under clause 63 of
condition of contract, as per normal provisions of the Contract”.

Instructions for Variations

This Sub-Clause is deleted and the following is substituted therefore:

No such variation shall be made by the Contractor without an instruction in writing by the
Engineer with a copy of Employer. Provided that no order in writing shall be required for
increase or decrease in the quantity of any work where such increase or decrease is not the
result of an order given under this Clause, but is the result of the quantities exceeding or
being less than those stated in the Bill of Quantities. Provided also that if for any reason
the Engineer shall consider it desirable to give any such instruction verbally, the Contractor
shall comply with such instruction and any confirmation in writing of such verbal
instruction given by the Engineer, whether before or after the carrying out of the
instruction, shall be deemed to be an order in writing within the meaning of this Clause.
Provided further that if the Contractor shall within seven days of his receipt of verbal
instruction confirm the content thereof in writing to the Engineer, with a copy to the
Employer, and such confirmation is not contradicted in

writing within fourteen days by the Engineer, the verbal instruction so confirmed shall be
deemed to be an order in writing by the Engineer.

Valuation of Variations

This Sub-Clause is deleted and the following is substituted therefore:

All extra or additional work done or work omitted by the order of the Engineer shall be
valued at the rates and prices set out in the Contract if, in the opinion of the Engineer, the
same shall be applicable. If the Contract does not contain any rates or prices applicable to
the extra or additional work, then suitable rates and prices, based so far as may be
reasonable on the Contract rates and prices, shall be agreed, after due consultation with the
Employer, by the Engineer with the Contactor. Failing such agreement, the Engineer shall
fix such rates and prices as are, in his opinion, appropriate. The mark-up for profit,
overhead and taxes etc. are to be considered as 25% of the costs pertaining to assessed
labour, material and / or equipment rental in rate break-up for approval.

Add the following to the first paragraph of Sub-Clause 52.2:

“Provided that no change in the unit rates or prices quoted shall be considered for items

included in the Schedule of Day Work Rates notwithstanding the quantity of work

performed under such Schedule. Provide further that no change in the unit rates or prices

quoted shall be considered for any item in the Schedule to the Bill of Quantities, unless
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52.3

53.4

54.3

54.5

59.

60.1

60.2

60.10

such item individually accounts for an amount of more than 2 percent of the sum named
in the Letter of Acceptance, and the actual quantity of work performed under the item
exceeds or falls short of the original billed quantity by more than twenty five (25) percent”.
Variations Exceeding 15 Percent

Delete the text of the heading and replace with the text “Variation Exceeding 25 Percent”.

Delete the text “in excess of 15 percent” in the second line of third paragraph and replace
with the text “in excess of 25 percent”.

Failure to Comply

This Sub-Clause is deleted in its entirety.
Customs Clearance

Add the following at the end, before the full stop:

“but shall no be liable to the Contractor for any loss resulting from clearance being delayed
or refused”.

Conditions of Hire of Contractor’s Equipment

The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item of
hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and
address of the Owner of the equipment and shall certify that the agreement for the hire
thereof contains a provision in accordance with the requirements set forth above.

The following Sub-Clauses 59.4 & 59.5 are added:

Delete Clause 59 in its entirety.

Monthly Statements

In the first line after the word “shall”, the following is added:

“on the basis of the joint measurement of work done under Clause 56.1,”

Monthly Payments

In the first line, “28” is substituted by “14”.
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60.11

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to
Clause 47, be paid by the Employer to the Contractor within 42 days after such Interim
Payment Certificate has been jointly verified by Employer and Contractor, or, in the case
of the Final Certificate referred to in Sub Clause 60.8, within 60 days after such Final
Payment Certificate has been jointly verified by Employer and Contractor; Provided that
the Interim Payment shall be caused in 42 days and Final Payment in 60 days in case of
foreign funded project. In the event of the failure of the Employer to make payment within
the times stated, the Employer shall pay to the Contractor compensation at the 28 days rate
of KIBOR+2% per annum for local currency and LIBOR+1% for foreign currency, upon
all sums unpaid from the date by which the same should have been paid. The provisions
of this Sub-Clause are without prejudice to the Contractor’s entitlement under Clause 69.

The following Sub-Clause 60.11is added:

Secured Advance on Materials

a) The Contractor shall be entitled to receive from the Employer Secured Advance
against an indemnity bond acceptable to the Employer of such sum as the Engineer
may consider proper in respect of non-perishable materials brought at the Site but
not yet incorporated in the Permanent Works provided that:

(1) The materials are in accordance with the Specifications for the Permanent
Works;

(2) Such materials have been delivered to the Site and are properly stored and
protected against loss or damage or deterioration to the satisfaction of the
Engineer but at the risk and cost of the Contractor;

3) The Contractor’s records of the requirements, orders, receipts and use of
materials are kept in a form approved by the Engineer, and such records
shall be available for inspection by the Engineer;

(4) The Contractor shall submit with his monthly statement the estimated value
of the materials on Site together with such documents as may be required
by the Engineer for the purpose of valuation of materials and providing
evidence of ownership and payment therefor;

(5) Ownership of such materials shall be deemed to vest in the Employer and
these materials shall not be removed from the Site or otherwise disposed of
without written permission of the Employer; and
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(6) The sum payable for such materials on Site shall not exceed 75 %  of the
(1) landed cost of imported materials, or (ii) ex-factory / ex-warehouse price
of locally manufactured or produced materials, or (ii1) market price of other
materials.

(b) The recovery of Secured Advance paid to the Contractor under the above
provisions shall be effected from the monthly payments on actual consumption
basis.

60.12 Financial Assistance to Contractor

(a) An interest-free Mobilization Advance up to 15 % of the Contract Price stated in the
Letter of Acceptance shall be paid by the Employer to the Contractor in two equal parts
upon submission by the Contractor of a Mobilization Advance Guarantee for the full
amount of the Advance in the specified form from a Scheduled Bank in Pakistan
acceptable to the Employer:

(1) First part within 14 days after signing of the Contract Agreement or date of
receipt of Engineer’s Notice to Commence, whichever is earlier; and

(2) Second part within 42 days from the date of payment of the first part,
subject to the satisfaction of the Engineer/Employer as to the state of
mobilization of the Contractor.

(b) This Advance shall be recovered in equal installments; first installment at the
expiry of third month after the date of payment of first part of Advance and the last
installment two months before the date of completion of the Works as per Clause
43 hereof.

63.1 Default of Contractor
The following para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against the Contractor
under this Clause, the Employer may also refer the case of default of the Contractor to
Pakistan Engineering Council for punitive action under the Construction and Operation of
Engineering Works Bye-Laws 1987, as amended from time to time.

65.2 Special Risks
The text is deleted and substituted with the following:

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to (a)
V).
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In the sixth to eight lines, the words “shall be finally settled .......... appointed under such
Rules” are deleted and substituted with the following:

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or any
statutory modification or re-enactment thereof for the time being in force.

The following paragraph is added:
The place of arbitration shall be Islamabad, Pakistan.

Both parties (Employer/Contractor) will abide to follow course of action give under clause
67 in case of dispute and will not approach court before completion of proceeding under
clause 67.1, 67.2 & 67.3.

68.1 Notice to Contractor

The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of
Letter of Acceptance, intimate in writing to the Employer and the Engineer by registered
post, the address of his principal place of business or any change in such address during
the period of the Contract.

68.2 Notice to Employer and Engineer

For the purposes of this Sub-Clause, the respective address are:

70.1

a) The Employer :
Project Director/ NDMA, Near ITP Office, Main Muree Road, Islamabad.

b) The Engineer:
Director General (NEOC), NDMA

Increase or Decrease of Cost
Sub-Clause 70.1 is deleted in its entirety:
The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted in
respect of the rise or fall in the cost of labor, materials, and other inputs to the Works, by
applying to such amount the formula prescribed in this Sub-Clause.
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(b)

(©)

(d)

To the extent that full compensation for any rise or fall in costs to the Contractor is not
covered by the provisions of this or other Clauses in the Contract, the unit rates

and prices included in the Contract shall be deemed to include amounts to cover the
contingency of such other rise or fall of costs.

Adjustment Formula

The adjustment to the monthly statements in respect of changes in cost shall be
determined from the following formula:-

Pn=A+b ULn + cBn +dCn +eSn + fDn
ULo Bo Co So Do

Where:

Pn is a price adjustment factor to be applied to the amount for the payment of the work
carried out in the subject month, determined in accordance with Paragraph 60.1 (a),
and with Paragraphs 60.1 (b) and (e), where any variations and daywork are not
otherwise subject to adjustment;

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable portion
in contractual payments;

b, c, d, etc., are weightages or coefficients representing the estimated proportion of
each cost element (labour, cement and reinforcing steel etc.) in the Works or Sections
thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, etc., shall be
one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements
for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to each cost
element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the
above cost elements at the date specified in Sub-Clause 70.1(d).

Sources of Indices and Weightages

The sources of indices shall be those listed in Appendix-C to Bid, as approved by the
Engineer. As the proposed basis for price adjustment, the Contractor shall have
submitted with his bid the tabulation of Weightages and Source of Indices if different
than those given in Appendix-C to Bid, which shall be subject to approval by the
Engineer.
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73.1

73.2

The base cost indices or prices shall be those prevailing on the day 28 days prior to the
latest date for submission of bids. Current indices or prices shall be those prevailing on
the day 28 days prior to the last day of the period to which a particular monthly
statement is related. If at any time the current indices are not available, Provisional
indices as determined by the Engineer will be used, subject to subsequent

correction of the amounts paid to the Contractor when the current indices become
available.

Adjustment after Completion

If the Contractor fails to complete the Works within the Time for Completion prescribed
under Clause 43, adjustment of prices thereafter until the date of completion of the
Works shall be made using either the indices or prices relating to the prescribed time
for completion, or the current indices or prices, whichever is more favorable to the
Employer, provided that if an extension of time is granted pursuant to Clause 44, the
above provision shall apply only to adjustments made after the expiry of such extension
of time.

Weightages

The weightages for each of the factors of cost given in Appendix-C to Bid shall be
adjusted if, in the opinion of the Engineer, they have been rendered unreasonable,
unbalanced, or inapplicable as a result of varied or additional work executed or
instructed under Clause 51. Such adjustment(s) shall have to be agreed in the variation
order.

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added:

Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for payment of
all their income tax, super tax and other taxes applicable in Pakistan on income arising out
of the Contract and the rates and prices stated in the Contract shall be deemed to cover all
such taxes.

Customs Duty & Taxes
The Contractor shall pay all customs duty & taxes payable by him under the Contract.

Such duties and taxes shall be deemed included in the rates & prices in the Bill of
Quantities.
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74.1

Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or
involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid,
then the Employer shall be entitled to:

(a)

(b)
(©)

recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or
any of his Subcontractors, agents or servants;

terminate the Contract; and
recover from the Contractor any loss or damage to the Employer as a result of such

termination or of any other corrupt business practices of the Contractor or any of his
Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner prescribed
under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall be made after
having deducted the amounts due to the Employer under Sub-Para (a) and (c) of this Sub-
Clause.

75.1

76.1

771

Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate the Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the
Engineer. In the event of such termination, the Contractor :

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour
laws including the Workmen's Compensation Act and the Employer shall be fully
indemnified for all claims, damages etc. arising out of any dispute between the Contractor,
his Subcontractors or assigns and the labour employed by them.

Joint and Several Liability
If the Contractor is a joint venture of two or more persons, all such persons shall be jointly

and severally bound to the Employer for the fulfilment of the terms of the Contract and
shall designate one of such persons to act as leader with authority to bind
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78.1

the joint venture. The composition or the constitution of the joint venture shall not be
altered without the prior consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save in so
far as may be necessary for the purposes thereof, and shall not publish or disclose the same
or any particulars thereof in any trade or technical paper or elsewhere without the prior
consent in writing of the Employer or the Engineer. If any dispute arises as to the

necessity of any publication or disclosure for the purpose of the Contract, the same shall
be referred to the decision of the Engineer whose award shall be final.
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SPECIFICATIONS — SPECIAL PROVISIONS

1. GENERAL

1.1 Specifications — Special Provisions shall form an integral part of Bidding &
Contract Documents.

1.2 The Contractor shall notify all sub-contractors of the provisions of these
Special Provisions

2. DESCRIPTION OF PROJECT, WORK INVOLVED AND SITE

The Employer intends to Extension of Mobile NEOC (Container)

The works comprise Civil, Electrical and IT Works lying within the lines, boundaries and
limits shown on the Drawings and any such additional areas adjacent to thereto as may be
designated by the Engineer from time to time for the construction to be performed under
the Contract, and all such areas and additional areas shall be comprised in the Site.

The Employer will give to the Contractor possession of the area designated and defied as
the Site and shown on the drawing as may be required to implement as much of the Works,
when the Engineer’s Notice to Commence the Works is given.

3. CODES, STANDARDS AND CERTIFICATES

A. Applicable Standards
Except as otherwise provided by these Specifications or the Drawings, all
materials, equipment and fabrication and testing thereof shall conform to the latest
applicable standards and codes referred in the Specifications by use of the
abbreviations explained:-

ACI - American Concrete Institute (USA)

AISI - American Iron and Steel Institute (USA)

AISC - American Institute of Steel Construction (USA)
ANSI - American National Standard Institute (USA)
ASTM - American Society for Testing and Materials (USA)
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AASHTO - American Association of State Highway & Transportation
Officials.

AWS - American Welding Society (USA)

BS - British Standards (UK)

CP - Code of Practice (UK)

PS - Pakistan Standards (Pak)

SSPC - Steel Structures Painting Council (USA)

UBC - Uniform Building Code (USA)

USBR - United State Bureau of Reclamation (USA)

If the Contactor, at any time and for any reason, wishes to deviate from the
above standards or desires to use material or equipment not covered by the
above standards, he shall state the exact nature of the changes, the reason for
making the change and shall submit complete specifications of the materials and
equipment to the Engineer for approval.

B. Standards Other Than Those Specified.

Where requirements for material or equipment are specified by reference to a
standard which has its origin in one country, it is not the intention to restrict the
requirements solely to that standard and that country. Other standards, including
standards of other countries, will be accepted provided the requirements thereof, in
the sole opinion of the Engineer, are at least equal to the requirements of the
standard specified. The Contractor may propose to the Engineer an equivalent
standard other than that specified, in which case he shall submit the proposed
standard and all other information required and shall submit written proof that his
proposed standard is equivalent in all significant respects to the standard specified.
All submission must be made in the English language.

C. Codes and Standards at Site

The Contractor shall supply and have at his site office:-

a) Copies of all latest editions of codes and standards referred to in these
Specifications or equivalent codes and Standards as approved by the
Engineer.

b) Catalogues and published recommendations from manufactures supplying

products and materials for the project.
C) The Contractor shall provide manufacturer’s or supplier’s materials which

must meet the requirements of the specific code or standard as stated in
these Specifications.
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4. MANUFACTURER’S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with procedures recommended
by the manufacturer or as approved by the Engineer.

S. UNITS OF MEASUREMENTS

Both FPS and MKS System of Unites shall be used throughout the Project, as mentioned.

6. PLANT, EQUIPMENT AND TOOLS

The Contractor shall provide at his cost modern plant, equipment and tools, adequate and
befitting to the nature, magnitude and size of this Contract, in strict compliance with
the requirements of the General Conditions of Contract, Conditions of Particular
Applications and Technical Specifications.

7. STORAGE & HANDLING FACILITIES

The Contractor shall make his own arrangements for providing the necessary space for the
storage of plant, equipment and materials and for Contractor’s temporary office, in and
around the site of works, during the currency of the Contract.

8. FIELD LABORATORY AND TESTING

8.1

8.2

General

The Contractor shall provide and maintain a field laboratory equipped with
approved equipment to perform all the tests required by the Engineer. The quality
control testing shall be performed by the Contractor’s competent personal
accordance with a Site testing and quality control programme to be established by
the Contractor and approved by the Engineer. The Engineer may however, require
certain tests to be performed in any other laboratory designated by him.

The Contractor shall provide laboratory helpers to the Engineer for testing.

The Field Laboratory, including all equipment and staff shall be placed at the
disposal and direction of the Engineer during the Contract.

The Contractor shall keep a complete record of all quality tests performed on Site.

All quality control and tests shall be carried out in accordance with applicable
standards and codes.
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8.3

8.4

The Laboratory shall be equipped with new unused and latest Equipment to
perform tests as per Technical Specifications and General Conditions of Contract.
Additional equipment/ material shall be supplied by the Contractor as and when
required by the Engineer to perform any specified test, at not additional cost to the
Employer.

Testing Laboratory Certificates

The Engineer may accept a certificate from a commercial laboratory,
satisfactory to him, certifying that the product has been tested within a
period

acceptable to the Engineer and that it conforms to the requirements of these
Specifications.

Method of Payment

The cost of providing running and maintenance of the laboratory, equipment,
materials and staff, testing charges for materials supplied by the Employer and all
other tests to be performed in any other laboratory designated by the Engineer shall
be deemed to be included in the price quoted by the Contractor and not separate
claim for payment on this account shall be entertained by the Engineer.
Furthermore the cost of any additional laboratory, field and shop tests required
through the resubmission of samples because of failure of compliance with
Specifications shall be borne by the Contractor.

In case the Contractor does not provide the specified equipment and testing facility,
cost of testing plus 100 percent overheads shall be recovered from his bills.

SURVEYING INSTRUMENTS
9.1 General

The minimum quantity of survey equipment is stated below which shall be
available with the Contractor at site of works alongwith qualified Surveyors
and Survey Helpers. The equipment shall be maintained throughout the
Contract Period and replaced by the Contractor in case of damage or loss.
The survey equipment shall be made available to the Engineer when
requested. All surveying equipment shall be in good working condition.
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10.

The Contractor shall provide and maintain the following surveying
equipment at site as per requirements.

a)  Electronic distance measuring device - 01 No.
complete with (400 grades) Universal
Theodolite with data logger, aiming head
and standard equipment supplied by the
manufacturer, including tripod, control
unit stand, batteries, charging unit, pole
reflector, single prism reflector, three, six
and nine prism reflectors complete with
tripods and Traverse Equipment for

Theodolite.
b)  Automatic Levels with tripods and Staff. - No. of Sites x 2
¢) Steel measuring tapes 50 m long - No. of Sites x 2
d)  Steel measuring tapes 20 m long - No. of Sites x 2
e)  All other miscellaneous tools, equipment - As directed by the Engineer

and materials required in surveying.

APPROVAL OF MATERIALS AND PLANT

10.1

10.2

Quality of Materials

All materials, fixtures, fittings, supplies and plant furnished under the Contract
shall be new and unused, standard first grade quality and of the best workmanship
and design. No inferior or low-grade materials, supplies or articles will be either
approved or accepted, and all work of assembly and construction shall be done in
a first-class and workmanlike manner. In asking for prices for materials intended
for delivery to the Site and incorporation in the works under any portion of these
Specifications, Contractor shall provide the manufacturer or supplier with
complete information as may be necessary to secure compliance to this Clause and,
in every case, he shall quote this Clause in full to each such manufacturer or
supplier.

Submission of Samples and Data
10.2.1 The Contractor shall furnish for approval of the Engineer with reasonable
promptness all samples as directed by the Engineer or specially called for

in the Specifications and in accordance with the time schedule provided in
the schedule of submittals. The Engineer shall check and approve such
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10.3

10.2.2

10.2.3

10.2.4

10.2.5

10.2.6

10.2.7

10.2.8

10.2.9

Contract Documents. All work shall be in accordance with approved
samples.

Samples shall be furnished so as not to delay fabrication, allowing the
Engineer reasonable time for consideration of the sample submitted.

Each sample shall be properly labeled with the name and quality of the
material, manufacturer’s name, name of the project, the Contractor’s name
and the date of submission, and the Specification Article number to which
the sample refers.

The manufacturer’s installation directions shall be provided with each
sample. The Contractor shall pay all transportation costs and deliver
samples to the Engineer’s office, Site or testing laboratory as directed by
the Engineer.

Samples shall be of adequate size to permit proper evaluation of the
material by the Engineer. Where variations in colour , texture, dimensions
or other characteristics are to be expected, the Contractor shall submit
samples showing the maximum range of variation. Materials exceeding the
range of variation of the approved samples shall not be used on the work.

In order to permit coordinated selection of colours and finished, the
Contractor shall deliver samples of all related items to the Engineer at one
time. Samples of such materials will not be approved until all related
samples have been submitted.

If both Shop Drawings and samples are required for the same items, the
Engineer may require both to be submitted before approving either.

The Contractor shall erect Mock-up samples of finished items where
specifically called for in the documents or as directed by the Engineer.

The Mock-up samples shall be preserved/ protected by the Contractor till
the end of the project or as directed by the Engineer.

No acceptance or approval of any Shop Drawings or sample, or any

indication or request by the Engineer on any Shop Drawings shall constitute
and authorization for any increase in the Contract Sum.
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11.

12.

All material and plant furnished and all work performed under this Contract will
be subject to inspection by the Engineer & Employer while the Employer decision
shall final at all times and in all states of completion both off-Site and on-Site. The
Contractor shall furnish promptly without additional charge, all facilities, labour
and materials reasonably needed for performing such inspection and testing as may
be required by the Engineer.

10.4 Approved Sample at Site
The Contractor shall, at all times, keep on the Site approved samples. All such
samples shall be made available to the Engineer & Employer while Employer
decision shall be final as and when required.

BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared by
the Contractor and submitted in triplicate to the Engineer for approval.

DRAWINGS

12.1

12.2

Bid Drawings

Bid Drawings issued with the Bidding Documents, called the Bid Drawings, show
scope of the work to be performed by the Contractor. The Drawings are generally
in sufficient detail so as to be used as a basis for construction, fabrication and for
placing orders for materials subject to corrections based on the future issue of
supplementary Drawings as provided under Sun-Clause 12.2 hereof.

Construction Drawings, Supplementary Drawings

After award of Contact, the Bid Drawings will automatically become Construction
Drawings after approval of the Engineer, until and unless any necessary
modification is required to be made by the Engineer.

The Engineer shall have authority to issue to the Contractor, from time to time,
such supplementary Drawings and instructions as shall be necessary
for the purpose of the proper and adequate exaction and completion of the
Works

and the remedying of any defects therein. The Contractor shall follow these
drawings.

When additional information regarding the geological formations or other
conditions becomes available, the Engineer may find it desirable to change
dimensions or design of one or more of the features of the Works to conform to
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reasonable changes, and the Contractor’s operations shall be conducted so as to
accommodated any such reasonable changes in the Works.
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12.3

12.4

12.5

12.6

Definition of Term Drawings

The term Drawings as used in the Specifications means the Drawings referred in
Clause 12.1 and 12.2 above.

Checking of Drawings

The Contactor shall check all drawings carefully as soon as practicable after receipt
thereof, and shall promptly notify the Engineer of any errors discovered.

Copies of Drawings

Drawings will be issued to the Contractor as described below:

10.5.1

10.5.2

Bid Drawings (at Construction Stage)

Three (3) sets of the Bid Drawings will be issued to the Contractor at the
time of Construction free of charge. Additional sets will be provided at cost
of reproduction to be borne by the Contractor upon written request of the
Contractor.

Supplementary Drawings

Three (3) prints of each Supplementary Drawing will be issued to the
Contractor free of Charge. Additional sets will be provided at cost of
reproduction to be borne by the Contractor upon written request of the
Contractor.

Drawings to be Furnished by the Contractor

The Contractor shall submit to the Engineer for review, such drawings as are
required under the Contract, sufficiently in advance of the work intended to be
executed.

12.6.1

Reinforcement Drawings

Reinforcement placement drawings and bar bending schedules (to be
provided by the Contractor as per clause 11 above) of all RCC work shall
be prepared by the Contractor and submitted in triplicate to the Engineer
for approval, sufficiently in advance of the works in which they are
intended to be used.
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12.6.2 Shop Drawings
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(b)

(c)

The Contractor shall submit to the Engineer for review three
(3)copies of all drawings to be issued for setting out,
fabrication, supply order and construction; based on data,
requirements, dimensions, details, codes, standards and
design provided in the drawings issued by the Engineer.
Such drawings shall be submitted at least twenty-eight (28)
days before they are required for use. The Engineer may
notify the Contractor that a drawing fails to comply with the
relevant requirement of the Contract, in which case the
drawing shall be rectified and resubmitted for approval at
the Contractor’s cost. Fabrication of construction shall not
commence on any part of the Works until the shop drawings
or construction drawings for that part of the works have been
approved by the Engineer.

The works shall be executed in accordance with the
drawings as approved by the Engineer. If the Contractor
wishes to modify any approved drawings, he shall
immediately notify the Engineer and submit revised
drawings for approval. If the Engineer instructs that further
drawings are necessary for executing the works, the
Contractor shall prepare such drawings and submit them for
approval.

The Contractor at his cost shall rectify errors, omission,
ambiguities, inadequacies and other defects.

Approval by the Engineer, in accordance with this
paragraph, shall not relieve the Contractor of any of his
responsibilities under the Contract.

The shop drawings shall be properly identified indicating
the part of the works, the name of the contractor / supplier
etc., the date of preparation and the dated of all revisions.
The Shop Drawings shall be complete and shall show the
design dimensions, proposed materials to be used, finishes,
type of shop paint and all other details in connection thereto.

Where adjoining work requires shop drawings, the
Contractor shall prepare and submit composite shop
drawings, which shall show and define the work under all
affected trades. If the contractor executes work before
coordinating with other trades so as to cause interference
with work of those trades, he shall make changes necessary
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to correct the conditions without extra cost to the Employer.
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12.6.3

(d) No changes shall be made by the Contractor in the
resubmitted shop drawings in excess of the corrections
spelled out by the Engineer and in a separate note on the
shop drawings.

(e) No work in the shop shall be started and no material or plant
ordered until the Engineer has approved the shop drawings.
It shall be the responsibility of the Contractor to submit the
shop drawings on a schedule that allows reasonable time for
checking and approval and subsequent fabrication. Failure
to submit shop drawings in ample time for checking,
correcting and rechecking will not justify extension of time
for completion of the Works.

) The Contractor shall also check and verify all site
measurements whenever requested by other Specialist
Contractors or by other Sub-Contractors to enable them to
prepare their own shop drawings and pass on the
information with sufficient promptness, so as not to delay
the work in any way. A copy of all such information passed
on shall be given to the Engineer.

As — Built Drawings

The Contractor shall, at all times, keep on Site a separate set of
prints of all drawings on which all significant changes between the
work shown on the drawings and that which is actually constructed,
shall be noted neatly, accurately and promptly as the work progress.
The Sub-Contractor(s) for plumbing, mechanical and electrical
shall, at all times, keep on site, a separate set of prints of the
drawings (showing their parts of the Works) on which all significant
changes between the work shown on the Drawings and that which
is actually constructed, shall be noted neatly, accurately and
promptly as the work progresses. Such drawings shall show the
exact physical location and configuration of the works as actually
installed.

The Contractor shall, within fourteen (14) days of issuance of
Taking Over Certificate for whole of the Works, furnish to the
Engineer for his approval two (2) copies of such marked up
drawings. One (1) copy of each of the marked up drawings
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approved by the Engineer shall be returned to the Contractor by the
Engineer and these shall be used for the preparation of the As-
Built Drawings.
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13.

14.

15.

The Contactor shall furnish to the Engineer six (6) complete sets
and one reproducible copy of all As-Built Drawings within twenty
eight (28) days of receipt of drawings stated above, from the
Engineer.

PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from weather and
damaged by his own or other workmen performing subsequent operation. The Contractor
shall provide all necessary dustsheets, barriers and guard rails and clear away the same at
completion.

RESTORATION AND CLEARING

Upon completion of the works the Contractor shall restore all items covered by the
Contract to the satisfaction of the Engineer.

The Contactor shall do regular cleaning and clear away all rubbish and excess materials
that may accumulate form time to time on completion and before handing over. Upon
completion of the works he shall obliterate all signs of temporary construction facilities
such as work areas, structures, foundations of temporary structures, stock piles of excess
or waste materials, or any other vestiges of construction, as directed by the Engineer. All
buildings shall be cleaned; floors and paying scrubbed and the works and site shall be left
in a clean and satisfactory state for immediate use and occupation. Care shall be taken
not to use any cleaning materials, which may cause damages to the surface to be cleaned.

The Contractor shall also take all necessary precautions to keep the works and site free
from vermin during construction and he shall leave the works vermin fee on
completion. Application of pest control agents shall not commence until the specific
product, name, method and extent of application have been submitted to and approved of
by the Engineer.
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SITE OFFICE AND TEMPORARY FACILITIES
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15.1 SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE
CONTRACTOR

15.1.1 Contractor’s Office, Facilities etc.

The Contractor shall establish and maintain a Site Office. The Contractor shall
provide all facilities in connection with the execution, completion, of the Works,
remedying defects therein and maintenance of the utilities services. The facilities
shall not be limited to the Contractor’s Site Office. Labour campus, work yard and
storage areas, temporary water supply, waste water disposal, temporary electricity,
medical unit, temporary roads, fire protection and fire fighting equipment etc. The
Contractor shall be solely responsible for arranging all utilities and the Contractor
shall setup, maintain and operate an architectural and engineering facility at site
with adequate member of technical and support staft as well as equipment required
for particular nature of job covered under the Contract to prepare drawings/shop
drawings for approval of the Engineer.

The Contractor shall make arrangements for his own camp, workshops, yards,
storage areas and areas of erection of equipment, offices & offices for the Engineer
and the Employer outside the site area and all approvals & permissions in this
regard form the concerned authorities for all such facilities shall be the
responsibility of the Contractor.

The Contractor shall facilitate the Engineer in use of his site office if and when
required by the Engineer in performance of his duties regarding the supervision of
project.

15.1.2 Engineer’s Representative Site Office, Facilities etc.

15.2

The contractor shall arrange and maintain for Engineer’s Representative fully
furnished site  office.
Temporary Roads

The Contractor shall prepare and maintain such temporary roads as may be
necessary, from the site to the nearest road and also within the plot. Such roads
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shall be positioned strictly in accordance with the Engineer’s instructions and the
contractor shall reduce or control any dust nuisance by regularly spraying water
and compaction as directed.
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15.3 Temporary Services

15.3.1

15.3.2

Temporary Water Supply

The Contractor shall supply in sufficient quantity all necessary potable and
other water for construction purposes for all trades at points within a
reasonable distance of any building being constructed. The Contractor shall
make arrangements and pay charges for water service installation,
maintenance and removal thereof, and pay the costs of water for all trades.

At completion of the work, the temporary water services equipment and
piping shall be removed by the Contractor at his own expense.

Temporary Electricity

The Contractor shall make all the necessary arrangements for a temporary
electricity service, pay all expense in connection with the installation,
operation and removal thereof and pay the costs of electricity consumed by
all trades. If the Contractor is un-able to arrange a temporary electrical
connection then he shall arrange and furnish an Electric Power Generating
Se at Site and maintain the generating set in perfect working condition
through-out the duration of Contract. The generating power of the set shall
be sufficient to operate all plant and equipment as well as the camps and
offices of the Contractor and the offices of the Engineer/Employer, during
construction at site. Should the set fail to meet the required demand at site
or fail to function or operate, the Contractor shall immediately replace the
same with other generating set/sets to the satisfaction of the Employer as
well as the Engineer.

A temporary lighting system shall be furnished, installed and maintained
by the Contractor as required to satisfy the minimum requirements for

safety and security and to the satisfaction of the Engineer.

At completion of construction work, temporary electricity services shall be
removed by the Contractor at his own expense.
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15.3.3 Waste Disposal
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15.3.4

The Contractor shall make such temporary provisions as may be
required in order to dispose of any chemicals, fuels, oils, grease,
bituminous materials, waste and soil waste and the like without causing
pollution to either the site or the environment. Disposal of any
materials, wastes,

effluent, garbage, oil, grease, chemicals and the like shall be in areas
specified by the concerned local authority proposed by the Contractor and
subject to the approval of the Engineer. If any waste material is dumped in
unauthorized areas the Contractor shall remove the material and restore the
area to the condition of the adjacent undisturbed area. If necessary,
contaminated ground shall be excavated, disposed off as directed by the
Engineer and replaced with suitable fill material compacted and finished
with topsoil all at the expense of the Contractor.

Fire Protection

The Contractor shall provide and maintain adequate fire protection in the
form of barrels of water with buckets, fire bucket tanks, fire extinguisher,
or other effective means ready for instant use, distributed around the project
and in and abut temporary inflammable structures during construction of
the works.

Gasoline and other flammable liquids shall be stored in and dispensed from
safety containers approved by the Engineer and storage shall not be within
building.

Torch-cutting and welding operations performed by the Contractor shall
have the approval of the Engineer before such work is started and a
chemical extinguisher is to be available at the location where such work is
in progress.

The Contractor shall follow the instructions and specifications of the Civil
Defense Department or any other local department concerned with such
activities.

15.4 SIGN BOARD

The Contactor shall erect and maintain at the Site in a location to be approved by
the Engineer one (01) Sign Boards of dimensions approved by the Engineer. The Sign
Boards shall be made of metal. It shall be mounted on steel posts securely anchored and
braced. The Contractor shall paint on the Sign Boards, the name of the Works, and the
names of the Employer, Engineer and the Contractor both in English and Urdu Language.

15.5 NOT USED
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15.6 SITE FACILITIES TO BE PROVIDED BY THE CONTRACTOR
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15.6.1

15.6.2

15.6.3

15.6.4

15.6.5

General

Without prejudice to the generality of the various clauses of the Contract, particular
attention is drawn to the obligation of the Contractor to make his own arrangement
at his own expense for the following .

Labour Camps and Staff Residences

The Contractor shall provide, operate and maintain labour camps and staff
residences and are required for the proper and efficient progress of the work to
house his own employers. For the purposes of operation and maintenance of the
Camps and Residences, the Contractor shall comply with the rules of Pakistan
Labour Camp Rules 1960 and all other applicable provisions of the Pakistan
Labour Laws.

Administrative and Field Office

The Contractor shall provide, operate and maintain administrative and field offices
required for his staff and would be responsible for operation and maintenance,
furniture, equipment, appliances, janitor services and security of the same.

Work Yards and Storage Areas

The Contractor shall provide, operate and maintain all sheds, fencing, foundations
and all above ground structures required to store material or equipment brought on
to the site by him. The Contractor shall be responsible for the security of his entire
camps, residence, site and field offices work yard and storage area.

Water Supply, Sewerage System and Electricity

The Contractor shall make his own arrangement, at his own expense for provision,
operation and maintenance of electric supply, reasonable supplies of raw and
potable water and sewerage system at the site of works and his labour camps, staff
residences and offices. The Contractor shall pay all fees, and charges
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(including bills) of whatsoever nature to the concerned departments (if any) in
order to procure connections of the above facilities and thereafter using these
facilities. If the Contractor is un-able to arrange a temporary electrical connection
then he shall arrange and furnish an Electric Power Generating Set (with
sufficient generating capacity to meet the required demand of electricity) at site
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16.

17.

18.

19.

and maintain the generating set in perfect working condition through-out the
duration of Contract.

15.6.6 Medical Care

The Contractor shall arrange provision of adequate medical facilities for his
employers.

Adequately equipped and properly staffed First Aid Stations or Dispensaries shall
be provided by the Contractor at camps and other strategic locations, to administer
First Aid treatment at all times free of charges to all persons on the Site, including
personnel of the Engineer and the Employer. The nature, number and location of
facilities furnished and the Contractor’s staff for administering First Aid treatment
shall meet the requirements of the Health Services of the Government of Pakistan
and of Section IIl of the Manual “Safety Requirements for Construction by
Contractor” published by the Employer, and shall be subject to approval by the
Engineer.

15.6.7 Other Facilities
The Contractor shall also be responsible for providing at his own cost other
facilities for his own staff and labour such as educational, recreational, transport,

telephone and catering if required.

NOT USED

CONSTRUCTION PROCEDURES

The Contractor shall advise the Engineer of proposed construction procedure in
accordance with the General Conditions of Contract.

If the Engineer shall see that the work progress is slow in such a way that the work will
not be completed in the time specified, then he shall order the Contractor to work overtime

or in more shifts and the Contractor shall obey these orders without any additional
payments and without any objections or request for compensation.

NOTIFICATION TO ENGINEER

The Engineer shall be notified weekly in writing of the nature and location of the Works
the Contractor intends to perform the nest week so as to enable necessary inspection and
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measurement to be carried out. The Engineer may, if necessary, direct that longer notice
be given of certain operations.

NIGHT WORK
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20.

21.

22.

When work is done at night the Contractor shall maintain from sunset to sunrise such lights
on or about work and plant as the Engineer may deem necessary for the proper
observations of the work and the efficient execution thereof.

WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the weather is so
unsuitable that proper protection of the work cannot be ensured.

CO-ORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the Contractor to keep-up good relations with other
Contractors employed on site by the Employer. The Contractor shall cooperate and
coordinate his work with that of the other Contractors working at the Site, to whatever
extent may be necessary to complete the Project in accordance with the approved
programme of the Works and in accordance with the Engineer’s instructions. Should a
disagreement or dispute arise between the Contractor and other Contractors, the same shall
be referred without delay to the Engineer for his decision. Upon such decision, the
Contractor shall proceed with the work in accordance therewith. In case the access to the
works of other contractors is through the Site area of the Contractor, the Contractor shall
coordinate with and permit all reasonable access to other Contractors.

ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE
EQUIPMENT

The Contractor shall comply and enforce compliance by all his sub-contractors with the
highest standards of safety and accident prevention in accordance with international
standards and in compliance with all applicable laws, ordinances and statutory provision.

The Contractor shall provide and maintain all requisite barriers, fences, warning signs,
lights and other safety precautions as required for the protection of persons and property
on or adjacent to the site shall be provided at the Contractor’s cost.

The Contractor shall also provide and maintain all false work, scaffolding and handrails
which shall be well constructed and secured at all times. Where overhead work is being
carried out, warning signs shall be installed at ground level clearly waning of the overhead
work.
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All warning signs shall be in two languages, English and Urdu, and shall at all times be
maintained in a clean and legible conditions, to the satisfaction of the Engineer.
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23.

As the work at site is expected to be carried out round the clock, the Contractor shall keep
and maintain at all times a transport facility to move the patients to the hospital in case of
an emergency.

Trash shall be removed at frequent intervals to the satisfaction of the Engineer.

Safety netting shall be provided at all provided at all levels where work is in progress, all
around the building.

SETTING OUT OF WORK AND SURVEY

231

23.2

Reference Points, Lines

The Contractor shall establish benchmarks and / or reference line at the Site in
accordance with the instructions of the Engineer. The Contractor shall set out its
work from these benchmarks and lines. The Contractor shall supply plant,
equipment, materials and labour for checking if required of the survey control by
the Engineer. Slope stakes will be set by the Contractor before commencement of
excavation and will be re-established as required during progress of work using
established bench-marks and reference points.

Verification

The Engineer may make checks as the work progress to verify lines and grades
established by the Contractor and to determine the conformance of the work as it
progresses with the requirements of the Drawings and Specifications. Such
checking by the Engineer shall not relieve the Contractor of his responsibility to
perform all work in accordance with the Drawings and Specifications and the lines
and grades given therein.

Based upon the basic control, the Contractor shall provide his own primary control
points, as needed for the Works, and shall preserve and maintain them until
otherwise authorized.

The Contractor shall be responsible for maintaining all survey
markers/monuments, and property corners. If any markers/monuments are
destroyed by the Contractor, the Contractor shall arrange, at his own cost, to retrace
and replace them to the entire satisfaction of the Engineer. If a monument cannot
be replaced in its original position, the Contractor shall install a witness
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corner. The Contractor shall complete and file monument reference cards on all
monuments as per instructions of the Engineer.
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The Contractor shall provide experienced construction surveyors with adequate
experience in the construction surveys similar in nature as required by this
Contract.

Based upon established basic control monuments, the Contractor shall establish all
lines and grades necessary to control the Works, and shall be responsible for all
measurements that may be required for execution of the Works to the tolerance
prescribed below.

The Contractor shall perform such surveys and computations as are necessary to
determine quantities of work performed or placed during each progress payment
period, and shall also perform all surveys necessary for the Engineer to
determine final quantities of work in place. The Engineer will determine final
quantities bases on original ground levels determined by the Contractor and agreed
by the Engineer.

The Contractor shall notify the Engineer at least one week before performing a
quantity survey and, unless specifically waived, quantity surveys shall be
performed in the presence of an authorized representative of the Engineer.

Degree of accuracy for the survey works shall satisfy the following specified
tolerances:

(a) Structure points shall be set within 0.01 foot accuracy form point to point,
except where tighter tolerances are required.

(b) Cross-section points shall be located within 0.10 foot, horizontally and 0.01
foot vertically.

(©) Permissible closing error for a leveling line meant for establishing
Temporary Bench Mark (TBMs) shall not exceed 0.045 x \ M foot,
where ‘M’ is in miles. The permissible closing error shall be duly adjusted.

The Contractor shall provide all materials, equipment and labour required
for surveying work, including, but not limited to, instruments, stakes, spikes, steel
pins, templates, platforms, and tools, and except as required to be incorporated
in the work of left in place, all such materials and equipment, shall remain
the property of the Contractor. Surveying instruments shall be in perfect working
conditions and shall be subject to rigid inspection for proper operation at
least
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24.

25.
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after every two weeks of use. Defective instruments shall be promptly replaced or
repaired and adjusted to the satisfaction of the Engineer.

Survey data shall be recorded in accordance with recognized professional
surveying standards. Original fixed field notes, computations, and other surveying
data shall be recorded in the Contractor furnished field books. Notes or data not in
accordance with standard formats will be rejected. Illegible notes or data, or use of
erasures on any page of a field book will be considered sufficient cause for
rejection of part or the entire field book. Copied notes of data will not be permitted;
therefore, rejection of part or all of a field book may necessitate re-surveying.
Corrections by ruling or lining out errors will be satisfactory.

The cost of all materials, equipment, surveyors and labour required for surveys for
the Works and quantity surveys required by this clause shall be deemed to be
included in the rates and prices of the various items in the Bill of Quantities and no
separate measurement and payment in their respect shall be made.

23.3  Survey Instruments

The Contractor shall maintain at the Site the requisite surveying instruments in
perfect working conditions to enable the Engineer’s Representative to check levels
and lines of the work at all times.

ENVIRONMENTAL PROTECTION

The Contractor shall exercise care to protect the natural landscape and shall conduct his
construction operations so as to prevent any unnecessary destruction, scarring or defacing
of the natural surroundings in the vicinity of the Works. Except where clearing is required
for the Permanent Works, approved construction roads and the Temporary Works, and for
excavation operations, all trees and native vegetation shall to preserved and shall be
protected from damage which may be caused by the Contractor’s construction operations
and equipment. On completion of the Works, all work area shall be smoothed and graded
in a manner to conform to the natural appearance of the landscape. Where unnecessary
destruction, scarring, damage of defacing may occur as a result of the Contractor’s
operations, it shall be repaired, replanted, or otherwise corrected as directed by the
Engineer at no additional cost to the Employer.

PAYMENT OF WORK

No payment shall be made for the works involved within the scope of this section of
specification unless otherwise specifically stated in the Bill of Quantities or herein.

The cost thereof shall be deemed to have been included in the total price quoted by the
Contractor.
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